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IMPORTANT NOTICE: TRANSPORTATION BULLETIN
REVISIONS

Letting Date: January 17, 2003
The following revisions have been made to this Transportation Bulletin. If you downloaded the bulletin
prior to the noted revision date, you should incorporate the revisions or download and use a new copy
of the bulletin.

Revision date January 8, 2003

Revision No. 1: The description of Item No. 4P reads (10.50% DBE). The description has
been changed to read (10.00% DBE).

Revision No. 2: The description of Item No. 7 reads .48 miles of 2 @ 24ft, 48 ft and variable
width milling and bituminous concrete surface on U. S. Route 45 (Des Plaines River Road)
from IL Route 58 (Golf Road) to U. S. Route 12 (Rand Road) in Des Plaines: includes 18,112
sq yds milling; 675 ft curb and gutter removal and replacement; 704 sq yds patching; 1,522
tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E; 761 tons leveling
binder; 588 ft detector loop; 575 sq ft sidewalk removal and replacement; 9,656 ft
thermoplastic pavement marking; mobilization; traffic control and protection. (25 Working
Days). The description has been changed to read .28 miles of 2 @ 24ft, 48 ft and variable
width milling and bituminous concrete surface on U. S. Route 45 (Des Plaines River Road)
from IL Route 58 (Golf Road) to U. S. Route 12 (Rand Road) in Des Plaines: includes 7,297
sq yds milling; 538 ft curb and gutter removal and replacement; 603 sq yds patching; 613 tons
polymerized bituminous concrete surface course, SUPERPAVE, Mix E; 307 tons leveling
binder; 575 sq ft sidewalk removal and replacement; 4,332 ft thermoplastic pavement
marking; mobilization; traffic control and protection. (20 Working Days).

Revision No. 3: The description of ltem No. 11 reads (Job No. C-93-118-02) (3-38580-0000,
3-33490-010). The description has been changed to (Job No. C-93-118-02) (3-38580-0000,
3-33490-0100, 3-34990-0000).

Revision No. 4: The description of ltem No. 14 reads (Job No. C-96-553-02) (6-66380-0100,
6-74770-0000,6-76130-0000). The description has been changed to read (Job No. C-96-553-
02) (6-66380-0100, 6-74740-0000, 6-76130-0000).

Revision No. 5: The description of Iltem No. 25 reads (Job No. C-91-224-02) (0-01003-1003).
The description has been changed to read (Job No. C-91-224-02) (0-01003-0000).

Revision No. 6: The description of ltem No. 31 reads (55 Working Days). The description has
been changed to read (65 Working Days).

Revision No. 7: The description of ltem No. 40 reads (8.00% DBE). The description has been
changed to read (0.00% DBE).

Revision No. 8: The description of ltem No. 52 reads (Job No. C-91-225-02) (0-01003-1004).
The description has been changed to read (Job No. C-91-225-02) (0-01003-0000).

Revision No. 9: The description of Item No. 64 reads (Job No. C-96-010-03) (0-00843-6013).
The description has been changed to read (Job No. C-96-010-03) (0-00843-6012).

Revision No. 10: The description of Item No. 76 reads (Job No. C-94-140-00) (4-09850-
0100). The description has been changed to read (Job No. C-94-140-00) (4-09850-0100, 4-
09850-0000).



Revision No. 11: The description of Iltem No. 78 reads (Completion Date: October 10, 2003).
The description has been changed to read (Completion Date: October 15, 2003).

Revision No. 12: The description of Iltem No. 79 reads FAU Route 6757 (BIKE TRAIL ALONG
US 150). The description has been changed to read MORTON COMMUNITY BIKEWAY.

Revision No. 13: The description of Item No. 84 reads (Completion Date: October 31, 2003
Plus 15 Working Days). The description has been changed to read (Completion Date:
October 31, 2003 Plus 10 Working Days).

Revision No. 14: The description of ltem No. 84 reads (Job No. C-91-112-00) (1-75607-
0100).The description has changed to read (Job No. C-91-112-00) (1-75607-0100, 1-75607-
0104).

Revision No. 15: The description of ltem No. 91 reads Project HPD-1110-(2). The description
has been changed to read Project HPD-ACHPD-1110(2).

Revision No. 16: The description of Iltem No. 92 reads FAU Route 3514 (IL 62). The
description has been changed to read FAU Route 3514 Algonquin Road.

Revision No. 17: The description of Iltem No. 97 reads (Completion Date: October 03, 2003).
The description has been changed to read (Completion Date: October 31, 2003).

Revision No. 18: The description of ltem No. 102 reads Project SR-464(104). The description
has been changed to read Project ACSR-464(104).

Revision No. 19: The description of Item No. 107 reads Champaign-Vermilion Counties. The
description has been changed to read Various Counties.

Revision No. 20: The description of ltem No. 111 reads (110 Working Days). The description
has been changed to read (Completion Date: May 15, 2004).

Revision No. 21: The description of ltem No. 112 reads Project HPD 996(5). The description
has been changed to read Project ACHPD-996(5).

Revision No. 22: The description of ltem No. 113 reads (Completion Date: November 26,
2003). The description has been changed to read (Completion Date: November 26, 2003
Plus 10 Working Days).

Revision No. 23: The description of ltem No. 116 reads Project HS-4085(2). The description
has been changed to read Project ACHS-4085(2).

Revision No. 24: Item No. 118 has been WITHDRAWN from this Letting.

Revision No. 25: The description of Iltem No. 119 reads (88 Working Days). The description
has been changed to read (95 Working Days).

Revision No. 26: The description of Iltem No. 120 reads (5.00% DBE). The description has
been changed to reads (12.00% DBE).

Revision No. 27: The description of Item No. 124 reads (Completion Date: November 15,
2003 Plus 05 Working Days). The description has been changed to read (Completion Date
November 15, 2003 Plus 10 Working Days).

Revision No. 28: Item No. 128 has been WITHDRAWN from this Letting.



Revision No. 29: The description of ltem No. 130 reads PREVIOUS LETTING: November 8,
2002 (Item 130). The description has been changed to read PREVIOUS LETTING:
November 8, 2002 (ltem 57)

Revision No. 30: Item No. 131 has been WITHDRAWN from this Letting.

Revision No. 31: The description of Iltem No. 134 reads (Job No. C-91-266-02) (0-05013-
1013). The description has been changed to read (Job No. C-91-266-02) (0-05013-1009).

Revision No. 32: The description of ltem No. 136 reads (N/A). The description has been
changed to read (ITS PROJECT).

Revision No. 33: The description of Item No. 78 reads FAP Route 664, FAP Route
662, FAU Route 801. The description has been changed to read FAP Route 664,

FAP Route 662, FAU Route 8012.



STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway
Springfield, Illinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the Illinois Department of
Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS 500/15-1.

It is available on IDOT's WEBSITE at http://www.dot.state.il.us and through the IDOT’s subscription
service.

Three versions of the Transportation Bulletin are currently published.

Weekly Procurement

Invitation for Bids

Professional Transportation Bulletin

TIPS & TOOLS

QUESTIONS CONCERNING FILE DOWNLOADS AND/OR SUBSCRIPTION
SERVICE INFORMATION SHOULD BE DIRECTED TO:

Roseanne Nance at: nancer@nt.dot.state.il.us.


http://www.dot.state.il.us

Weekly Procurement Bulletin
Contains information related to general procurement activities. Forms previously
contained in this Bulletin are now available on the Transportation Bulletin Page
on our Website.

Questions concerning this Bulletin should be directed to:

Roseanne Nance or E-mail nancer@nt.dot.state.il.us
2300 South Dirksen Parkway

Room 330

Springfield, IL 62764



Invitation For Bids
Contains information pertaining to the advertisement for bidding of Highways,

Aeronautics and Department of Natural Resources.

Questions concerning this Bulletin should be directed to:

Tom Tyler (217) 782-7806 or E-mail tylertn@nt.dot.state.il.us
2300 South Dirksen Parkway

Room 323

Springfield, IL 62764



Professional Transportation Bulletin
Contains information pertaining to the advertisement for offers of interest for
professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Max Landes or E-mail landesmm@nt.dot.state.il.us
2300 South Dirksen Parkway
Room 330

Springfield, IL 62764



TIPS & TOOLS

To save this document:

Close document (select File from menu then Close)

Once in the original e-mail RIGHT mouse click on PDF file to display your
options. Choose Save As.

To access web links:

The first time the web links are accessed the Internet browser will need to be set.
This will only have to be done one time. When a web link is clicked on, a dialog
box will appear:

“A Web Browser has not been specified. Do you want to configure the web link”.
Click YES.

Another dialog box will appear. Select the drop down list “connection type” then
select an Internet browser. (IDOT employees choose Internet Explorer.)

Using Tools:
To see previous view

4 > To scroll through pages

To copy information from the Adobe .PDF file and paste it into a word
processing application:

To view toolbar (if not open) CLICK Window on the menu bar then CLICK Show
Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to
copy. Open word processing application and paste.

To paste in Word. Open new document in Word CLICK Edit on the menu bar
then CLICK Paste in the drop down box.

In order to make the information more legible, change your left and right margins
to 1". You may have to put in some returns at the ends of the lines in the
appropriate places to make it easier to read.



CHECK THIS OUT !

This page contains new and useful information which has recently
been added to the bulletin.

Time Line for Letting Documents has been added to assist you in knowing when
items will be available on the Internet or through the subscription service.



Time Line for Letting Documents

Prior to Letting Day

Scheduled Publication Date ...........ccccccooiiiiiiieennnn. Transportation Bulletin — Notice of Letting
As Available ... CBID Files

As Available ... Addendum Checklist

Three WeekKsS.......coouveiiiiiiii e Pay Item Report

Three Weeks........ccooiies For Bid and Not For Bid

TWO WEEKS .. Updated For Bid and Not For Bid List
TN DaYS.. i it Final Federal Wage Rates

ONE WEEK .....uviiiiiiiiiiiiii e Updated For Bid and Not For Bid List

T DAY i Final Bidders List

Letting Day

Afternoon — After reading of bids............ccccccennne As Read Tabulation of Bids

After Letting Day

ONE WEEK ....ooiiiiiiii e Corrected As Read Tabulation of Bids
Approximately 2-5 Weeks ...........ceoviiiiiiiiiiiiieee Unit Price Tabulation of Bids

(After Contracts are Awarded)

Approximately 3-9 Weeks ..........ooeeviiiiiiiiiiiieeeee Aeronautics Unit Price Tabulation of Bids
After last item on letting is awarded ........................ Pay Item Report with Awarded Prices

You can obtain IDOT information from the IDOT website or by the IDOT subscription service.



PRE-BID CONFERENCE

FAI Route 80

Section (50-2)RS-4,BR-1 & (50-3)RS-5
LaSalle County

Contract No. 66129

A Pre-Bid Conference to discuss the End Result Specification (ERS) is scheduled for
10:00 a.m. on Monday, January 6, 2003. The meeting will be held at the District 3
headquarters, upstairs conference room, located at 700 East Norris Drive, Ottawa,
lllinois 61350. All bidders are encouraged to attend.



PRE-BID MEETING

DISTRICT 4 — DBE PRE- BID MEETING

Plans and Special Provisions for all District 4 contracts for the
January 17, 2003 Letting will be available for your review at the
District 4 Office, 6" Floor Training Room, from 4: 30 p.m. to 6: 00
p.m. on Friday, December 19, 2002. The District 4 Office is located
at 401 Main Street, Peoria, lllinois. All prime contractors and DBE
firms are encouraged to attend. There will be members from
Supportive Services, Small Business Enterprises and from District 4
to answer any questions that you may have. This will be an
opportunity for prime contractors to indicate projects on which they
are interested in receiving quotations from DBE firms. Both prime
contractors and DBE firms are encouraged to review the project goals
prior to this pre-bid conference. This will be an open-house format
and no formal presentation will be given.



PRE-BID SITE INSPECTION
OF PUMP STATION

Contract No. 60284

The Pump Station No. 5 will be open for contractors inspection on Friday, January 3, 2003
between 9:00 a.m. to 12:00 p.m. local time. A representative of the State will be on hand during
this stated time period. In the event the date or time is not suitable, an alternative inspection
date and time can be arranged with Mr. Naser Gholer of IDOT’s Bureau of Electrical Operations,
Maintenance Division, at (630) 860-3670.



SPECIAL NOTICE

“EROSION & SEDIMENT CONTROL AWARENESS
SEMINARS”

The lllinois Department of Transportation in association with the Associated
General Contractors of lllinois and lllinois Road and Transportation Builders will
be conducting the “EROSION & SEDIMENT CONTROL AWARENESS
SEMINAR” at various locations throughout the state during the Winter of 2002.
The dates and locations for this seminar are as follows:

e February 3, 4,5,6,7,2003 Hoffman Estates, Stonegate Conference
Center

e February 10, 11, 2003 Mt. Vernon, Holiday Inn

e February 13, 14, 2003 Springfield , Signature Inn

e February 18, 19, 20, 2003 DeKalb, South Point Conference Center
e March 12, 13, 14, 2003 Bloomington, Chateaux (Jumers)

Click here to view cost and registration information

FAILURE TO HAVE REPRESENTATION AT ONE OF THESE
SESSIONS COULD AFFECT YOUR AUTHORIZATION TO BID ON
FUTURE CONSTRUCTION PROJECTS. REGISTRATION WILL BE
LIMITED TO 150 PEOPLE PER SESSION SO EARLY
REGISTRATION IS ENCOURAGED.



December 2, 2002

Subject: Erosion & Sediment Control Seminar
Gentlemen:

The plans for the statewide joint AGCI/IDOT training seminar have been finalized
for the upcoming winter. Again all sessions will have the same agenda, format,
and content. It is necessary for each person to attend only one session on one of
the scheduled days. The schedule and registration forms for these seminars are
attached. All sessions will begin at 8:00AM and conclude around 5:00PM.

This training is the result of new Federal Erosion Control Regulations coming into
effect. Erosion and sediment control practices and procedures will be reviewed
and discussed. Failure to have representation at one of these sessions could
affect your authorization to bid on future construction projects.

Key personnel including superintendents, supervisors and laborers should attend
one of the 2002 sessions. The session content is outlined in the attached tentative
agenda. Lunch will be provided. Please bring writing material. Class size will be
limited to 150 per session so early registration is encouraged.

In order to defray the cost for this training, a $90.00 per person advance
registration and $115.00 per person for late registration fee will be necessary.

The seminars will be held on the following dates:

Hoffman Estates, Stonegate Conf. Ctr. February 3, 4, 5, 6, 7, 2003
Mt. Vernon, Holiday Inn February 10,11, 2003
Springfield, Signature Inn February 13, 14, 2003
DeKalb, South Point Conference Center February 18, 19, 20, 2003
Bloomington, Chateaux (Jumers) March 12, 13, 14, 2003

The cutoff dates for advance registration for Hoffman Estates, Mt. Vernon,
Springfield, DeKalb and Bloomington are January 20, 2003, January 27,2003,
January 30,2003, February 4, 2003, and February 26,2003, respectively.
Checks should be made payable to:

IRTBA (for Hoffman Estates only); and
AGC of lllinois (for all others)

Contact names and addresses:



Debbie Deckard

AGC of lllinois

P.O. Box 2579

Springfield, IL 62708

Phone (217) 789-2650, ext. 4
Fax (217) 789-1048

E-mail ddeckard@agcil.org

Lee Swanson

lllinois Road & Transportation Builders Assn.
500 Park Blvd., Suite 1250

Itasca, IL 60143-1287

Phone (630) 773-1220

Fax (630) 773-1231

E-mail lee@irtba.org



EROSION & SEDIMENT CONTROL SEMINAR

REGISTRATION

Contracting Firm
Address
City/State/Zip
Telephone

Fax

E-mail Address

Please list below the personnel from your firm who will be attending and which
dates they will be attending. It is necessary to attend only one session on one
of the scheduled days. Use multiple sheets if necessary. Further information

on the sites and a final agenda will be sent at a later date.

Name Title Date
Schedule of Dates and Locations

Dates Location Target District(s)
Feb. 3 through 7, 2003 Hoffman Estates 1,2and 3
Feb. 10 through 11, 2003 Mt. Vernon 7,8and 9
Feb., 13 through 14, 2003 Springdfield 4,5and 6
Feb. 18 through 20, 2003 DeKalb 1,2,3and 4
March 12 through 14, 2003 Bloomington 3,4,5and 6




TENTATIVE AGENDA
EROSION & SEDIMENT CONTROL AWARENESS
SEMINAR

Introduction

Course Objectives

Agenda

Why We Care

Rules and Regulations

Federal Regulations

State Regulations

IDOT Program
Enforcement and Penalties

Best Management Practices (BMP’s) — Temporary and Permanent

Runoff Controls

Sediment Controls

Erosion Controls

Non-Storm Water Management
Post-Construction Controls

The BMP System

Inspection and Maintenance of BMP’s

Wrap up



Special Notices

Bureau of Bridges and Structures Manual
Bureau of Construction Manual
Bureau of Design and Environment Manual
Disadvantaged Business Enterprises
IDOT Proposals Authorization to Bid Requests
Joint Ventures
Land Acquisition Manual

Standard Specifications for Road and Bridge
Construction (2002)

Subcontractor's Registration

NCHRP350 Traffic Devices



ORDER FORM FOR
BUREAU OF BRIDGES AND STRUCTURES MANUAL, IN CD-ROM

Please follow the instructions below for ordering:

1.

Use this order form only for the above CD-ROM. Do not include other manuals on this
sheet. (A single check, however, may be used to cover the cost of multiple orders.)

Complete:

Company Name:

Street Address:

(P. O. Boxes not accepted)
City: State: Zip:
Attention:

Daytime Phone:

Daytime Fax:

E-Mail Address:
(Required to Receive Updates)

Compute your order amount:
Number of CD-ROMSs X $50.00 each = $

Make check payable to State Treasurer of lllinois for the total order amount.

Mail order form and check to:
[llinois Department of Transportation
Manual Sales — Room 012
2300 South Dirksen Parkway
Springfield, IL 62764



ORDER FORM FOR CONSTRUCTION MANUAL, IN CD-ROM

The Department of Transportation is updating the Construction Manual. In order to
receive this new manual, you will need to complete and return this order form. By
ordering this manual, you will receive an updated manual via CD-ROM — no paper
copies are available.

Please follow the instructions below for ordering:

1. Use this order form only for the above CD-ROM manual. Do not include other
manuals on this sheet. (A single payment, however, may be used to cover the cost
of multiple orders.)

2. Complete:

Company Name:

Street Address:

(P. O. Boxes not accepted)
City: State: Zip:
Attention:

Daytime Phone: ( )

Daytime Fax: ( )

E-Mail Address:
(Required to be notified of updates)

3. Compute your order amount:
Number of Construction Manuals X $50.00 each = $

4. Make check payable to “State Treasurer of lllinois” for the total order amount.

5. Mail order form and check to:
lllinois Department of Transportation

Manual Sales — Room 012
2300 South Dirksen Parkway
Springfield, IL 62764



ORDER FORM FOR
BUREAU OF DESIGN AND ENVIRONMENT MANUAL

Please follow the instructions below for ordering:

1. Use this order form only for the above manual. Do not include other manuals on this
sheet. (A single check, however, may be used to cover the cost of multiple orders.)

2. Complete:

Company Name:

Street Address:

(P.O. Box not accepted)

City: State: Zip:

Attention:

Daytime Phone: ( )

Daytime Fax: ( )

E-mail Address: (Mandatory to receive updates)

3. Compute your order amount:

Number of CD-ROMs X $50.00 each = $

4. Make checks payable to State Treasurer of lllinois for the total order amount.

5. Mail order form and check to:
lllinois Department of Transportation
Manual Sales — Room 012
2300 South Dirksen Parkway
Springfield, IL 62764



ORDER FORM FOR

LAND ACQUISITION POLICIES AND PROCEDURES AND EXHIBITS MANUAL

By ordering this manual, you will receive a paper format manual in early 2001 and future
updated manuals via CD-ROM.

Please follow the instructions below for ordering:

1.

Use this order form only for the above manual. Do not include other manuals on this
sheet. (A single payment, however, may be used to cover the cost of multiple orders.)

Complete:

Company Name:

Street Address:

(P. O. Boxes not accepted)
City: State: Zip:
Attention:

Daytime Phone: ( )

Daytime Fax: ( )

E-Mail Address:

(Required to be notified of updates)

Compute your order amount:
Number of Land Acq. Manuals X $50.00 each = $

Make check payable to “State Treasurer of lllinois” for the total order amount.

Mail order form and check to:
[llinois Department of Transportation
Manual Sales — Room 012
2300 South Dirksen Parkway
Springfield, IL 62764



Order Form for
Standard Specifications for Road
and Bridge Construction (2002)

Orders are now being taken for the 2002 Standard Specifications for Road and
Bridge Construction. This book, which will become effective January 1, 2002, will be
distributed in August 2001. The $30.00 purchase price for this book also includes the
Supplemental Specifications and Recurring Special Provisions which are distributed to
registered book-holders annually.

To order, follow the instructions below:

1. Use this order form only for the above book. Do not include other books or manuals
on this sheet. (A single payment, however, may be used to cover the cost of multiple
orders.)

2. Complete:

Company Name:

Street Address:

(P. O. Box not accepted)

City: State: Zip:

Attention:

Daytime Phone: ( )

Daytime Fax: ( )

E mail Address:

3. Compute your order amount (payment must be included):

2002 Standard Specifications for Road and Bridge Construction

No. of Copies | x $30.00 each =%

4. Make check payable to “State Treasurer of Illinois” for the total order amount.
5. Mail order form and check to:

Illinois Department of Transportation
Manual Sales — Room 012

2300 South Dirksen Parkway
Springfield, IL 62764



Subcontractor Registration

Subcontractors interested in participating on contracts are required
to register with the Department. Prequalified contractors, material
suppliers and trucking companies are NOT required to register.
Subcontractors can register electronically at the Department's web
site, www.dot.state.il.us. At the home page click on “Doing Business”.
The subcontractor registration form is listed under Highway
Construction. The registration form requires minimal information and
can be completed in minutes. Confirmation, along with a registration
number, will be received by e-mail in 1-2 days. Registration is valid
for one year and will then require renewal. Questions may be
addressed to the Prequalification Section, Bureau of Construction.

Phone: (217) 782-3413
E-mail: COPPMD@nt.dot.state.il.us


http://www.dot.state.il.us.

SPECIAL NOTICE

The Special Provisions for TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL;
TRAFFIC BARRIER TERMINAL TYPE 3, SPECIAL and SAND MODULE
IMPACT ATTENUATORS require the use of National Cooperative Highway
Research Program (NCHRP) 350 tested devices. In addition these devices must
be approved by the Department.

The following devices are approved for use:

TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (TANGENT)
ET-2000 FAMILY
SKT

TRAFFIC BARRIER TERMINAL TYPE 1, SPECIAL (FLARED)
SRT-350
FLEAT 350
REGENT™

TRAFFIC BARRIER TERMINAL TYPE 3 (SPECIAL)
QUADGUARD® Family
TRACC Family
CAT-350
REACT-350
BRAKEMASTER®-350
TAU-II
FLEAT-MT

SAND MODULE IMPACT ATTENUATORS
FITCH UNIVERSAL MODULE SYSTEM
ENERGITE® lil
BIG SANDY SAND BARRELS

Other devices may meet NCHRP 350 and shall be approved on a project by
project basis.

For further information contact the Bureau of Design and Environment at
(217)785-0720.



IDOT'S ELECTRONIC SUBSCRIPTION
SERVICE

To receive construction contractor related publications and reports through the free
subscription service, please follow the instructions to subscribe. The information will be
automatically e-mailed to the subscriber on the publish date. The following publications
and reports are currently available for subscription:

IDOT Contractor’'s Packet
Subscription listname: IDOTContractorsPacket

The IDOT Contractor’'s Packet will subscribe the requestor to all of the following
publications and reports:

IDOT Addendum Checklist

The IDOT Addendum Checklist identifies all letting items that have been revised by
addendum. The contractors should use this checklist to ensure they have
incorporated into their plans and proposals all addenda that have been issued for
each particular letting item. The checklist also identifies withdrawn and deleted
items. The checklist is published regularly whenever addenda are processed.

IDOT As Read Tabulation of Bids

The IDOT As Read Tabulation of Bids is a listing of bids as they were read at the bid
opening. The bid amounts are not checked at the time this listing is produced. This
listing also includes a page which identifies all letting items for which the as read low
bid was, prior to a post letting review, within a reasonable approximation of the
Engineer’s estimate. The listing is usually published by 4:30 p.m. of the day of the
letting.

IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting

The IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting is the
official publication and invitation for construction bids by the lllinois Department of
Transportation’s Division of Highways, IDOT Division of Aeronautics and the lllinois
Department of Natural Resources. The bulletin also contains information pertaining
to pre-bid meetings, the DBE program and other current information. The bulletin will
be published on the advertised publish date for each regularly scheduled letting.
Special lettings will have applicable bulletins published at least 14 days prior to the
letting on an as needed basis.

IDOT Corrected Tabulation of Bids

The IDOT Corrected Tabulation of Bids is a listing of all bids for the letting, sorted by
letting item. All bids have been recalculated and checked before this listing is
produced. The listing identifies the eligible bidders, the actual bidders, the as-read
bid amounts, the corrected bid amounts (if applicable) and the low bidders for the
letting. The listing is usually published within 14 days after the letting.
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IDOT Federal Wage Rates Listing

The IDOT Federal Wage Rates listing identifies the current federal wage rates to be
used by contractors for preparing bids whenever the construction activities are
federally participating. The federally wage rates will be published 10 days prior to
the letting date.

IDOT For Bid List of Bidders

The IDOT For Bid List of Bidders is a compilation of all potential bidders who have
been authorized to bid on each letting item for each letting. A separate list is
compiled for each letting and the list is sorted by letting item. The list will be
published several times with the last time being one day prior to the letting.

IDOT Letting Proposals (Specifications)

The IDOT Proposal is a booklet that contains the bidding package, schedule of
prices, specifications and wage rate information for a selected job included on the
letting. These Proposals DO NOT contain plans for the jobs. Plans must be ordered
separately. Although the Proposal contains all necessary information needed to bid,
Authorization to Bid must be requested and received in order for a bid to the
Department to be considered. Bids submitted without Authorization to Bid will NOT
be considered.

IDOT Local Roads Contractors Bulletin

The Contractors Bulletin is a weekly publication advertising locally let and "material
only, bids" for local agencies, counties, cities/villages, and road districts throughout
the state. The bulletin is in three parts: (1) previous advertisements for two weeks,
(2) new advertisements with a description of the job, the date and time of letting,
description of the material needed for bidding and any other information, and (3)
awarded projects identifying the successful bidder and the dollar amount.

IDOT News Flash from BDE

The IDOT News Flash is current information from the IDOT Bureau of Design and
Environment which all contractors should read. Usually this information becomes
available after the publishing of the IDOT Construction Contractor’s Transportation
Bulletin — Notice of Letting for a given letting but needs to be broadcast prior to the
issuance of a subsequent IDOT Construction Contractors Bulletin-Notice of Letting.
This information will be published on an as needed basis.

IDOT Not For Bid List of Bidders

The IDOT Not For Bid List of Bidders is a compilation of all parties who have
requested plans and/or proposals. A separate list is compiled for each letting and
the list is sorted by letting item. The list will be published several times.

IDOT Pay Item Report

The Pay Item Report is a listing of all pay items on a letting. For each pay item, the
listing identifies the quantity, letting item number, contract number, county, IDOT
district office and the unit of measure. The Pay Item Report will be published
approximately four weeks prior to each regularly scheduled letting. The Pay Item
Report is a zipped, self-extracting Microsoft Excel file.
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IDOT Unit Price Tabulation of Bids

The IDOT Unit Price Tabulation of Bids is a listing of all unit price bids on awarded
jobs for the letting, sorted by letting item. Whereas the As Read Tabulation of Bids
and the Corrected Tabulation of Bids provide the sum total amount bid for each
letting item, the Unit Price Tabulation of Bids provides the break down of all bids per
line item unit price, and it is only provided for awarded jobs. The listing identifies the
actual bidders, the as-read bid amounts, the corrected bid amounts (if applicable)
and the low bidders. The listing is not published until jobs are awarded. Typically,
Unit Price Tabulation of Bids listings begin to be published within three weeks after
the letting and may continue for up to 60 days. Jobs through the Division of
Aeronautics and the Department of Natural Resources are not included.

IDOT Weekly Transportation Procurement Bulletin

The Weekly Procurement Bulletin is a source for announcements to the public and
the construction industry regarding special notices, invitations to bid that do not
qualify for the letting process, sole source procurements, emergency purchases,
change orders which exceed $30,000 and publishing the important dates relative to
each highway construction project. The bulletin will be published each Wednesday.

INSTRUCTIONS FOR SUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address
and with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.state.il.us

2. Type the letters ‘'sub’, a space and then the subscription listhame in the body of
the message. Please Note: There are no spaces in the listhame.
For example:  sub IDOTContractorsPacket (Do Not Include Any Other Text)

3. Send the message.

4. A confirmation e-mail will be sent to you.

5. Click on the reply button and type OK in the body of the message and send the
message back to IDOT.

6. Once the Department receives the OK, you will be added to the subscription list.

7. You will then receive a confirmation e-mail stating that you have been added to
the list and automatically receive the publications and reports for which you have
subscribed when they are published.

If you have any questions, please contact Roseanne Nance by phone at (217)785-5875 or by
e-mail at nancer@nt.dot.state.il.us.

To subscribe to each item individually, please follow the above subscription
instructions. Substitute the appropriate listname for each item to which you want
to subscribe. Please Note: There are no spaces in the listname and you must
follow these steps for each list that you to want to receive.

« |DOT Contractor's Packet
Subscription listhame: IDOTContractorsPacket
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IDOT Addendum Checklist
Subscription listhame: IDOTAddendumChecklist

IDOT As Read Tabulation of Bids
Subscription listname: IDOTAsReadTabulationOfBids

IDOT Construction Contractor’s Transportation Bulletin — Notice of Letting
Subscription listhame: IDOTBulletinNoticeOfL etting

IDOT Corrected Tabulation of Bids
Subscription listhame: IDOTCorrectedTabulationOfBids

IDOT Federal Wage Rates Listing
Subscription listhame: IDOTFederalWageRatesListing

IDOT For Bid List of Bidders
Subscription listname: IDOTForBidListOfBidders

IDOT Letting Proposals (Specifications)
Subscription listname: IDOTLettingProposals

IDOT Local Roads Contractor Bulletin
Subscription listname: IDOTLocalRoadsContractorBulletin

IDOT News Flash from BDE
Subscription listhame: IDOTNewsFlashFromBDE

IDOT Not For Bid List of Bidders
Subscription listhame: IDOTNotForBidListOfBidders

IDOT Pay Item Report
Subscription listname: IDOTPayltemReport

IDOT Unit Price Tabulation of Bids
Subscription listname: IDOTUnitPriceTabulationOfBids

IDOT Weekly Transportation Procurement Bulletin
Subscription listhame: IDOTBulletinWeeklyProcurement
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INSTRUCTIONS FOR UNSUBSCRIBING

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address
and with the information as noted below:

1. Address the e-mail message to: listserv@lists.dot.state.il.us

2. Type the letters ‘signoff’, a space and then the subscription listname in the body
of the message. Please Note: There are no spaces in the listname.

For example:  signoff IDOTContractorsPacket (Do Not include Any Other Text)

3. Send the message.
4. A confirmation e-mail will be sent to you removing you from the subscription list.

Please Note: You must follow these steps for each list that you no longer want to
receive.

If you have any questions, please contact Roseanne Nance by phone at (217)785-
5875 or by e-mail at nancer@nt.dot.state.il.us.
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Getting Around IDOT’s Homepage

IDOT'S Bureaus of Design and Environment and Construction have a significant presence on
the department’'s w ebsite. The follow ing information is available under the section entitled
“DOING BUSINESS WITHIDOT” at http:/Awvww.dot.state.il.us

CONSULTANT SERVICES
CADD SUPPORT HOME PAGE
CONSULTANT PREQUALIFICATION
CONSULTANT PREQUALIFICATION REQUIREMENT S
CONSULTANTS STATEMENT OF EXPERIENCE AND FINANCIAL
CONDITION

DESIGN & ENVIRONM ENT BULL ETINS
PROFESSIONAL TRANSPORTATION BULLETIN
PROFESSIONAL TRANSPORTATIONBULLETIN SCHEDULE
TRANSPORTATION BULLETINS
TRANSPORTATION BULLETIN SCHEDULE

DESIGN & ENVIRONMENT FORMS

HIGHWAY CONSTRUCTION
BUREAU OF CONSTRUCTION FORMS
CONTRACTOR'S MARKET PLACE
CONTRACTOR'S PAY ESTIMATES
CONTRACTOR’'S PREQUALIFICATION FORMS
GETTING PAID GUIDE
ICORS REPORT TOOLS
LIST OF PREQUALIFIED FIRMS - Updated weeky
LIST OF REGISTERED SUBCONTRACTORS
RULES FOR PREQUALIHCATION OF CONTRACTORS AND ISSUANCE OF
PLANS AND PROPOSALS
SCHEDULE OF AVERAGE ANNUAL EQUIPMENT OWNERSHIP EXPENSE
SUBCONTRACTOR REGISTRATION FORM

BUREAU OF DESIGN & ENVIRONMENT MANUALS

LETTING & BIDDING INFORMATION
ADDENDUM CHECK LIST
“AS READ” TABULATION OF BIDS - Day of Letting
CBID EXCEL FILES
CORRECTED TABULATION OF BIDS — The week following the Letting Day
FINAL BIDDERS LIST — One day prior to Letting Day
FOR BID LIST
NOT FORBID LIST
PAY ITEM REPORT — Four weeks prior to the Letting Day
UNIT PRICE TABULATION OF BIDS — Usually on the Friday afterthe award of the contract

SPECIAL PROVISIONS/STANDARDS
BRIDGE OFFICE STATEWIDE INSERTED SPECIAL PROVISIONS
DESIGN STATEWIDE INSERTED SPECIAL PROVISIONS
HIGHWAY STANDARDS (.dgn and .pdf formats)

MISCELLANEOUS INFORMATION



http://www.dot.state.il.us
http://www.dot.state.il.us/desenv/decons.html
http://www.dot.state.il.us/dobuisns.html
http://www.dot.state.il.us/desenv/deform.html
http://www.dot.state.il.us/dobuisns.html
http://www.dot.state.il.us/desenv/demanuals.html
http://www.dot.state.il.us/desenv/delett.html
http://www.dot.state.il.us/desenv/hwyspecs.html

Unit Price Tabulation of Bids (Bid Tabs) is made available on the w ebsite after contracts are
aw arded. It may take up to 60 days before all bid tabs for a specffic letting are available. Bid
Tabs are also available for review in Room 323 of the Harry R. Hanley Building in Springfield.
Bid Tabulation information is not provided over the phone, by fax or by E-malil.

Some of the above files have been compressed using PKZIP to reduce file size for faster
dow nload time. They must be uncompressed for view ing or printing, w hich they will do
automatically w hen you double click on themin Window s Explorer.

Most dow nloadable files on our w ebsite are Acrobat PDF, Microsoft Word .doc or mainframe
Ixt file formats. MS Word View er 97 and Acrobat Reader are available from the TIPS AND
TOOLS area of our w ebsite.



NOTICE TO ALL BIDDERS

TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES

The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time. Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:

Hotline Number:
(202) 755-1855 or 800-424-9071
Hotline Address:

Office of Inspector General

P. O. Box 23178

L’Enfant Plaza Station
Washington, D.C. 20024-0178

The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT'’s
Inspector General. All information will be treated confidentially and caller anonymity will
be respected.



LETTING SCHEDULE FOR 2002 & 2003

TRANSPORTATION PRE- JOINT BID LETTING
BULLETIN QUALIFICATION VENTURE AUTHORIZATION DATE
“CUT-OFF” DATE “CUT OFF” “CUT OFF” DATE
DATE

12/06/02 12/27/02 01/10/03 01/14/03 01/17/03
01/31/03 02/14/03 02/08/03 03/04/03 03/07/03
03/21/03 04/04/03 04/18/03 04/22/03 04/25/03
05/09/03 05/23/03 06/06/03 06/10/03 06/13/03
06/27/03 07/11/03 07/25/03 07/29/03 08/01/03
08/15/03 08/29/03 09/12/03 09/16/03 09/19/03
10/03/03 10/17/03 10/31/03 11/04/03 11/07/03




Partnering

The Department encourages the establishment of a cooperative and productive partnership with
the contractor, and through the contractor, with principal subcontractors and suppliers. This
partnership will be structured to draw on the strengths of each organization to identify and
achieve mutual objectives. It is anticipated that these objectives will include effective and efficient
contract performance, and completion within budget, on schedule, and in accordance with plans
and specifications. A safe working environment will always be a consideration.

The partnership will be bilateral in makeup and participation will be totally VOLUNTARY. Any
costs associated with effectuating the partnership, whether informal or formal, will be agreed to by
both parties and will be shared equally.

The District Engineer (DE) or the successful contractor can initiate an invitation to partner. Where
there is an agreement to partner, the DE and the contractor will promptly arrange for a meeting
between themselves and their respective staffs to develop a partnering agreement. The location
and duration of the meeting will be established by agreement between the DE and the contractor.

If the DE and the contractor agree to develop the partnering agreement between themselves and
their respective staffs, the partnering approach will be considered informal. Any costs associated
with informal partnering will be paid by the contractor with the department reimbursing 50% of
such costs as an item of extra work. If the department and the contractor mutually agree that a
facilitator is needed to help develop the agreement and to aid in team building exercises, etc., the
approach will be considered formal.

When formal partnering is the chosen option, the DE and the contractor will jointly select a
facilitator and work together on an appropriate contract for services and fee structure. The
contractor will pay for the services of the facilitator and meeting facilities, and be reimbursed for
50% of such costs as an item of extra work. The cost of partnering, whether informal or formal,
will be considered a part of construction engineering.

A model partnering agreement is attached and may be used as a guide to aid in development of a
project specific agreement.

The establishment of a partnership agreement on a project will not change the legal relationship
of the partners to the contract nor relieve either partner from any of the terms of the contract.



MODEL PARTNERING AGREEMENT
Partnering Agreement for (Project)

The lllinois Department of Transportation and (Company) agree to work as a team dedicated to
building a quality project in accordance with the contract. We are committed to both employee
and public safety, protection of the environment, and minimizing inconvenience to the public.

COMMUNICATION OBJECTIVES

We intend to deal with each other in a fair, reasonable, trusting and professional manner. To
accomplish this, we will:

Have frequent, open and honest communication.

Communicate as soon as possible on all issues.

Make decisions at lowest possible level.

Listen with understanding.

Treat each other with mutual respect; resolve personal conflicts immediately.

Keep all team members informed on project activities.

Hold (daily/weekly) meetings to assure smooth project operations.

Define response time needed to avoid project delays.

When appropriate, establish and maintain relationship with the public and the news

media.

PERFORMANCE OF OBJECTIVES

Construct project within the intent of plans and specifications.

Promote highest quality workmanship.

Utilize cost reduction incentive proposals.

Handle necessary work changes expeditiously.

Meet environmental commitments.

Provide safe passage of the public through the project.

Promote positive public relations.

Provide a safe, enjoyable work environment.

Construct and administer the contract so that all parties are treated fairly.
Finish project on time, within budget, and with a fair profit for the contractor.
Complete the project without unresolved disputes.

Final paperwork to district office within days of completion of work on contract.



CONFLICT RESOLUTION SYSTEM

All issues which arise on the project will be resolved quickly to avoid any delay of work. Every
effort will be made to resolve issues at the level at which they originate. Timeliness of decisions
is essential. If agreement cannot be reached at the originating level, issues will be promptly
elevated through the chain of command for resolution. The lllinois Department of Transportation
and (Company) agree to the following organizational/time structure for issue resolution:

Step 1
Step 2
Step 3
Step 4

Step 5

Foreman/Inspector (Time)
Project Foreman/Superintendent/Resident Engineer (Time)
Project Manager/Field Engineer/Construction Engineer (Time)
Project Mgr./Company Principal/District Office/Mgmt. Officials (Time)
Company Principal/Central Office/Management Officials (Time)

We, the undersigned, agree to make a good faith effort to undertake and implement the above as
applicable to each of us.

General Contractor Personnel Department Personnel
Subcontractors Subcontractors
NOTE: The mission statement and objectives of the stakeholders from the Partnering

Agreement. The Agreement for each project, therefore, will be unique to that project.
The agreement may be a simple statement about communication and cooperation in all
matters affecting the project and resolution of conflicts at the lowest level. The model
provides an idea of objectives which might be included in an agreement. Desirably, all
partnering agreements should include a system for the stakeholders to regularly evaluate
performance in terms of the project goals.



Special Notice Regarding
IDOT Proposals, Authorization To Bid &
Requests For Plans & Proposals

ABOUT IDOT PROPOSALS

All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT’s Central Bureau of
Construction.

ABOUT AUTHORIZATION TO BID

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written
Authorization to Bid from IDOT’s Central Bureau of Construction. To request authorization, a potential
bidder must complete and submit Part B of the Request for Proposal Forms and Plans & Request for
Authorization to Bid form (BDE 124).

WHAT CONSTITUTES AUTHORIZATION TO BID?: When a prospective prime bidder submits a
“Request for Proposal Forms and Plans” he/she must indicate at that time which items are being
requested for Bidding purposes. Only those items requested For Bidding will be analyzed. After the
request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form,
approved by the Central Bureau of Construction, that indicates which items have been approved for
Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form
will indicate the reason for denial.

FIRMS UNSURE AS TO AUTHORIZATION STATUS? Firms that have not received an authorization
form within a reasonable time of complete and correct original document submittal should contact the
department as to status. This is critical in the week before the letting. These documents must be
received by three days before the letting date. Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at 217/785-4927.

ABOUT REQUESTS FOR PLANS & PROPOSALS

The request form used for ordering plans and proposals, Form BDE 124 (Revised 3/2000), has been
designed to provide better communication between requesters and IDOT personnel who are responsible
for processing plan and proposal orders. If requesters follow the instructions printed on the reverse side
of the form, it will help save time, eliminate errors and expedite the processing of requests.

Requests for plans and proposals will not be honored unless submitted on the proper form, a copy of
which is included in this issue of the Transportation Bulletin.

Notice

NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART B OF FORM BDE 124
and THE ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU
OF CONSTRUCTION




SPECIAL NOTICE REGARDING JOINT VENTURES

On July 29, 1997, the lllinois Department of Transportation adopted amended administrative rules governing
“Prequalification of Contractors & Issuance of Plans & Proposals”. Pursuant to those rules, procedures for
analysis and Authorization to Bid on for joint ventures on state lettings will henceforth be as follows:

1)

2)

3)

4)

5)

6)

7

Prequalified contractors may combine their available bidding capacity and request Authorization to Bid for
a single contract to bid as a joint venture after department approval.

Each request for approval of a joint venture shall be indicated by the filing of a Certificate of Joint Venture
for each contract for which approval is sought. It identifies the managing party and indicates the conditions
under which the joint venture exists. The joint venture agreement shall be available to the Department for
inspection. Each joint venture party shall also submit an Affidavit of Availability. The original Certificate of
Affidavits must be received no later than 4:30 p.m. prevailing time seven days prior to the scheduled date
of the letting for which Authorization to Bid is sought.

Very large and complex projects may be designated as being eligible for “unrestricted joint venturing”, and
will be clearly denoted as such in the Transportation Bulletin. These projects will not be subject to
restrictions with respect to the number of parties or other joint ventures conditions, but will still be required
to submit a Certificate of Joint Venture and individual affidavits by the aforementioned time and date before
Authorization to Bid will be considered.

On projects estimated by the department at greater than $1,000,000 and not designated for (unrestricted
joint venturing), Joint Ventures shall have no more than three parties.

On projects estimated by the department at less than $1,000,000 Joint Ventures shall have no more than
three parties. One or more of the parties must have insufficient available individual prequalification ratings
to be Authorized to Bid, unless one of the following conditions exist:

a) There is fifty-one percent or more common controlling ownership between the parties.

b) There common management between the firms where the officers, directors or general partners control
the board of directors and/or management of each party.

Contractors with financial ratings are based upon unaudited financial statements will not be permitted to
joint venture with each other to bid contracts which the department estimates at greater than $500,000.
However, such firms may be permitted to joint venture with firms who have a financial rating based upon
an audited statement to bid on contracts the department estimates at greater than $500,000.

If a party’s work rating is limited by its maximum financial rating, the full value of the computed work rating
will be used in analyzing the joint venture request. However, the combined maximum work rating in any
category shall not exceed the combined financial ratings of the joint venture.

Copies of all required joint venture forms are attached to each Transportation Bulletin.

Please note that signed and notarized originals of all required joint venture forms mentioned above must be
received by 4:30 p.m. prevailing time seven days prior to the scheduled letting date. These forms should be
mailed to the following address:

Illinois Department of Transportation
Bureau of Construction

2300 S. Dirksen Parkway, Room 322
Springfield, lllinois 62764

Any questions should be directed to the Prequalification Engineer, at 217/782-3413.



lllinois Department
of Transportation Certificate of Joint Venture

Letting:
Item No.:

Joint Venture Name:
Managing Party:  Firm #1 is the managing party and must be the first company named in the joint venture.

Firm #1/Managing Party Firm #2 Firm #3
Name: Name: Name:
Address: Address: Address:

Indicate the circumstances which apply to the Joint Venture.
[] The project is estimated at less than $1,000,000 and the following conditions exist:

[] 1. One or more of the firms do not have the required financial capacity.

|:| Firm #1 |:| Firm #2 |:| Firm #3
does not have sufficient available prequalification financial rating to perform the work.

[ ] 2. One or more firms do not have the required work capacity.

[] Firm#1 [] Firm#2 [] Firm #3
does not have sufficient available prequalification work ratings to perform fifty percent of the work.

[ ] 3. There is fifty-one percent or more common controlling ownership between the firms.

] Firm #1 L] Firm #2 [ ] Firm #3
A statement indicating the relationship of the firms is attached.

[ 1 4. The firms have common management.

[] Firm#1 [] Firm #2 [] Firm #3
A statement indicating the nature of common management is attached.

[] The project is estimated at greater than $1,000,000 and has been designated for restricted joint venturing. Joint
venture restricted to three firms.

[] The project is estimated at greater than $1,000,000 and has been designated for unrestricted joint venturing. Names of
additional firms are attached.

BC 2267 (1/2000)



I / We being duly sworn, do hereby declare this to be a true and correct statement.

Subscribed and sworn to before me this day of ,

My commission expires

(Notary Public)

(Notary Seal)

Firm #1/Managing Party

Print Name Title

Signature (Proprietor, Partner, Officer or Director)

Subscribed and sworn to before me this day of ,

My commission expires

(Notary Public)

(Notary Seal)
Firm #2
Print Name Title
Signature (Proprietor, Partner, Officer or Director)
Subscribed and sworn to before me this day of

My commission expires

(Notary Public)

(Notary Seal)

Firm #3

Print Name Title

Signature (Proprietor, Partner, Officer or Director)

This form must be received by the Department at the following address no later than 4:30 pm prevailing time at least seven (7)
days prior to the letting of interest.

lllinois Department of Transportation
Bureau of Construction

Room 322

2300 South Dirksen Parkway
Springdfield, lllinois 62764



SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISES
January 17, 2003 LETTING

1. The proposals for the following items contain the Special Provision “Required Disadvantaged Business Participation”. It is the
responsibility of each bidder to determine the results of the letting and for the "as read” low bidder to submit a DBE Utilization Plan
(Plan), Form SBE 2026, to the Department within 7 working days after the date of the bid opening as required by the Special Provision.
Forms for the submittal of the Plan are available in each district’s Bureau of Construction office or by calling the Department’s Bureau of
Small Business Enterprises at (217) 782-5490. Plans are to be submitted to the lllinois Department of Transportation, Bureau of Small
Business Enterprises, Harry R. Hanley Building, 2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Failure to submit a
plan within 7 working days may be cause for rejection of the bid as nonresponsive and may subject the bidder to a penalty.

The Bureau of Small Business Enterprises maintains a Disadvantaged Business Enterprises Directory (Directory) of certified Disadvantaged
Business Enterprises (DBEs) for the purpose of providing a reference source to assist bidders in meeting the requirements of the Special
Provision. Only those firms certified as of the letting date may be included in the Plan. You can view and download the most current
listing of DBE firms/work categories at http://www.dot.state.il.us. Those who need a printed copy must contact the Bureau of Small Business
Enterprises at (217) 782-5490.
Prime contractors may contact the individuals/consultants in #2 for information regarding available DBE firms. For assistance in meeting OJT
and EEO goals, contractors may contact the consultants in #3. The complete listing of DBE, OJT and EEO consultants is available on
IDOT’s web site under Small Business Enterprises.

| TEM - % I TEM - % I TEM - % I TEM - % | TEM - % | TEM - %

1. 10.00% DBE 2. 7. 00% DBE 3. 10. 00% DBE 4. 13.00% DBE 5. 13.00% DBE

6. 10.00% DBE 7. 4. 00% DBE 8. 7. 00% DBE 9. 6. 00% DBE 10. 5. 00% DBE

11. 6. 00% DBE 12. 5. 00% DBE 13. 10. 00% DBE 14, 5. 00% DBE 15. 5. 00% DBE

16. 10. 00% DBE 17. 10. 00% DBE 19. 8. 00% DBE 20. 3. 00% DBE 21. 15.00% DBE

22. 10.00% DBE 24, 4. 00% DBE 25. 5. 00% DBE 26. 4. 00% DBE 27. 5. 00% DBE

28. 4. 00% DBE 29. 6. 00% DBE 31. 3. 00% DBE 32. 10. 00% DBE 33. 5. 00% DBE

34. 5. 00% DBE 35. 6. 00% DBE 36. 3. 00% DBE 38. 10. 00% DBE 39. 8. 00% DBE

40. 8. 00% DBE 42. 5. 00% DBE 50. 5. 00% DBE 52. 10. 00% DBE 58. 10. 00% DBE

60. 10.00% DBE 62. 2. 00% DBE 63. 3. 00% DBE 65. 6. 00% DBE 67. 13.00% DBE

68. 13.00% DBE 70. 10. 00% DBE 71. 5. 00% DBE 72. 5. 00% DBE 73. 12.00% DBE

74. 5. 00% DBE 76. 5. 00% DBE 77. 12.50% DBE 78. 5. 00% DBE 79. 9. 00% DBE

80. 4. 00% DBE 82. 5. 00% DBE 83. 10. 00% DBE 84. 8. 00% DBE 85. 6. 00% DBE

86. 7. 00% DBE 89. 10. 00% DBE 90. 9. 00% DBE 91. 6. 00% DBE 92. 10. 00% DBE

93. 10.00% DBE 95 . 3. 00% DBE 101. 10.00% DBE 102. 5. 00% DBE 111. 12.00% DBE

112. 10.00% DBE 113. 5. 00% DBE 115. 12.00% DBE 116. 12.00% DBE 117. 10.00% DBE

118. 10.00% DBE 119. 10.50% DBE 120. 5. 00% DBE 121. 14.00% DBE 122. 7. 00% DBE

123. 10.00% DBE 124. 11.00% DBE 125. 12.00% DBE 1LR 6. 00% DBE

2. Technical, management, financial and technology supportive services assistance is available to all DBE firms by contacting the following

individuals:
For Northern lllinois (Districts 1 — 3)

Management, Technical Assistance
Mr. Edgardo Sobenes

IDOT Supportive Services Office

310 S. Michigan Ave., Suite 1605
Chicago, IL 60604

Phone: (312) 793-5668

Technology Assistance (District 1)
Bronner Group LLC

Ms. Gila J. Bronner

120 North LaSalle, Suite 1300
Chicago, IL 60602

Phone: (312) 943-8680

Email: ralcarez@bronnergroup.com

Technology Assistance (District 2 — 9)
Sivart Consulting, Inc.

Mr. Norman W. Travis, Sr.

327 Missouri Avenue, Suite 622

East St. Louis, IL 62201

Phone: (618) 274-1019

Email: sivart@sivartconsulting.com



For Southern lllinois (District 4 — 9)

Management, Technical Assistance
Wicks Construction Services, Inc.
5615 State Street

East St. Louis, IL 62203

Phone: (618) 394-0260

Email: wicksvcs@earthlink.net

Financial and Bonding Assistance (Statewide)
Development Services Group
Mr. George Dinges
401 East Adams Street
Springfield, IL 62701
Phone: (217) 241-0336

3. Contractors may contact the following On-the-Job Training (OJT) and Equal Employment Opportunity (EEO) supportive services consultants
for assistance in meeting OJT and EEO goals.

lllinois Operating Engineers Springfield Urban League

Mr. Timothy D. Clark, Project Director Mr. Irvin Jackson, Project Director
2803 Rochester Road 100 North 11th Street

P. O. Box 3505 P. O. Box 3865

Springfield, IL 62708 Springfield, IL 62708

(217) 523-3282 (217) 789-0833

SMALL PROJECTS LISTING

The following items on this letting are small projects designated to encourage the participation of small
businesses and or Disadvantaged Business Enterprises. For those projects that have less than 3,000 tons
of bituminous products, the ownership of a bituminous plant is not required in accordance with 44 lllinois
Administrative Code 650.70. These designated projects are open for bidding by any pre-qualified
contractor who is rated with a Miscellaneous Bituminous Paving work rating, a Bituminous Aggregate
Mixtures work rating or a Bituminous Plant Mix work rating. The financial rating requirements are
unchanged.

98 57 48 126 88 97 127 110
71 106 40 134 66 20 107 61
108 41 109 105 103 94 81 99
114 128 24 100 86 76 64 42
39 44 23 7 9 95 10 51
25 52 53 54 55 56 93 96

69 75 104
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lllinois Department of Transportation

INVITATION FOR BIDS

Volume V Springfield, lllinois, December 6, 2002 No. 49a

This invitation is the official advertisement and solicitation for bids issued by the lllinois
Department of Transportation to secure the performance of highway work by contract, airport
work by contract and contract work solicited by the lllinois Department of Natural Resources.
The Invitation for Bids is published in the Transportation Bulletin and is available on the
Department’s Internet website at http://www.dot.state.il.us and through electronic subscription.
Questions concerning this invitation should be directed to:

Mr. Tom Tyler
Chief Contract Official
Harry R. Hanley Building
Room 323
2300 South Dirksen Parkway
Springfield, IL 62764
(217)782-7806
Fax: (217)785-1141
TDD: (217)524-4875
tylertn@nt.dot.state.il.us

NOTICE OF LETTING - January 17, 2003

1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS. The
Department of Transportation is requesting offers in the form of sealed bids from
responsible contractors to fill the State’s needs as described in this invitation. Sealed bids
for the contract items described herein will be accepted at the above address of the Chief
Contract Official and at the auditorium in the Harry R. Hanley Building by U.S. Mail, delivery
service or hand deposit until 10:00 a.m. prevailing local time January 17, 2003, at which
time the bids will be publicly opened and read. The Department will not open or read bids
received after the stated opening date and time.

2. RULES GOVERNING LETTING. This letting is subject to and governed by the rules of the
Department adopted at 44 lllinois Administrative Code 650 and 44 lllinois Administrative
Code 660, and by the provisions of this invitation. Copies of the rules are available by
contacting the above address of the Chief Contract Official.

3. INSTRUCTIONS TO BIDDERS. Read the following instructions carefully before submitting
any bid. Failure to follow these instructions and the rules may result in the rejection of your
bid. The Department reserves the right to reject any and all bids, to waive minor or
immaterial irregularities, informalities or technicalities, to advertise for new bids, or to
request confirmation or clarification from any bidder regarding a bid.



http://www.dot.state.il.us

(a)

CONTRACT ITEM DESCRIPTIONS. A summary description of each contract item
advertised in this invitation is given following these instructions by Item numbers.
Bids shall be submitted by Item number. A contract number appears after the Item
number. The contract number will also be shown on the contract documents for the
contract that the Item number represents. The summary description provided for the
proposed work, quantities and time for completion for each ltem are for information
only and are subject to the terms published in the contract documents for bidding.

CONTRACT DOCUMENTS FOR BIDDING. Contract documents for bidding include
a Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document
and a set of Plan documents. These documents may be separate or combined into
one document. Contract documents for bidding applicable to each ltem number
advertised in this invitation may be examined at the above address of the Chief
Contract Official. In addition, contract documents for bidding highway work may be
examined at the respective District Offices in which the prospective work is located.
The names and addresses of the District Engineers are as follows:

District District Engineer Address
1 J. P. Kos 201 West Center Court, Schaumburg, IL 60196-1196
2 G. Mounts 819 Depot Avenue, Dixon, IL 61021
3 D. O'Keefe 700 East Norris Drive, Ottawa, IL 61350
4 J. E. Crowe 401 Main Street, Peoria, IL 61602-1111
5 D. Clark Route 133 West, Paris, IL 61944
6 C. Reed 126 East Ash Street, Springfield, IL 62704-4766
7 S. E. Grabski State Highway Building, Effingham, IL 62401
8 V. Modeer 1102 Eastport Plaza Dr., Collinsville, IL 62234
9 T. Zerrusen State Highway Building, P.O. Box 100, Carbondale,

IL 62901-0100

Contract documents for bidding will not be loaned to prospective bidders. They may
be purchased at the above address of the Chief Contract Official. A form for
purchases is included in the Transportation Bulletin, and is entitled “Request for
Proposal Forms and Plans & Request for Authorization to Bid” (BDE 124). A charge
of $15 will be made for each contract item requested. Payment shall be made by
check, bank draft, or money order payable to the order of Treasurer, State of lllinois.
Currency will not be accepted. No refunds will be made for contract documents
returned or not bid.

PREQUALIFICATION. Any contractor desiring to bid shall be prequalified in
accordance with the rules of the Department, adopted at 44 lllinois Administrative
Code 650, prior to being granted Authorization to Bid. Prequalification may be waived
for particular contract items. In such cases, the manner of determining bidder
responsibility will be stated in the contract documents for bidding. Contractors who
desire to become prequalified or to renew their prequalification for this letting must file
with the Department of Transportation, Bureau of Construction, Room 322, 2300
South Dirksen Parkway, Springfield, lllinois 62764, a Contractor's Statement of
Experience and Financial Condition no later than 4:30 p.m. prevailing local time,
December 27, 2002. A Contractor will not be prequalified for this letting unless the
statement is received before the time and day established.




(d)

(e)

AUTHORIZATION TO BID. Contractors planning to bid MUST request Authorization
to Bid prior to 4:30 p.m. prevailing time January 14, 2003. No Authorization to Bid will
be issued after that time. Requests for Authorization to Bid submitted by U.S. Mail or
courier delivery will not be honored unless received prior to 4:30 p.m. prevailing local
time January 14, 2003, at the Department of Transportation, Bureau of Construction,
Room 322, 2300 South Dirksen Parkway, Springfield, lllinois 62764. A form to
request authorization to bid is included in the Transportation Bulletin, and is entitled
“Request for Proposal Forms and Plans & Request for Authorization to Bid” (BDE
124).

AFFIDAVIT OF AVAILABILITY. With each request for Authorization to Bid,
prospective bidders shall submit a sworn statement, showing all uncompleted
contracts awarded to them and all low bids pending award for all public and private
work using the format shown in the Affidavit of Availability Form attached to this
bulletin. The sworn statement relative to contracts and pending awards must be in
complete detail, and must be properly signed and acknowledged. Facsimiles of the
sworn statement will be accepted for analysis, but Authorization to Bid will be issued
only upon receipt of a signed and properly completed original statement. Any
omission or misstatement of fact in the sworn statement will be considered as
sufficient grounds for the disqualification of the bidder and the rejection of bids.
Prospective bidders shall notify the Department promptly of any low bids pending
award or contracts awarded which might occur between the date of submission of the
sworn statement and the date of letting. A form to report this information is included
in the Transportation Bulletin, and is entitled “Affidavit of Availability” (BC 57).

JOINT VENTURES. The Transportation Bulletin includes a Special Notice Regarding
Joint Ventures. The Special Notice explains the procedures for approval to bid as a
joint venture. Prequalified contractors desiring to bid as a joint venture must submit
the properly completed documentation no later than 4:30 p.m. prevailing local time
January 10, 2003. The required joint venture forms are included in the Transportation
Bulletin, and entitled “Request for Proposal Forms and Plans & Request for
Authorization to Bid” (BDE 124), “Affidavit of Availability” (BC 57) and Certificate of
Joint Venture” (BC 2267). The original BC 2267 must be submitted.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK. The
bidder shall, before submitting a bid on any contract item, carefully examine the
provisions of the contract documents for bidding and all contract documents
referenced therein that comprise the contract as defined in Article 101.09 of the
Standard Specifications for Road and Bridge Construction. The bidder shall inspect
in detail the site of the proposed work, investigate and become familiar with all the
local conditions affecting the contract and the detailed requirements of construction.

If the Department has made a sub-surface examination of the site of the work, the
borings, test pits, or other information pertaining thereto are available for examination
by all bidders by written request to the office of the District Engineer of the district in
which the work is to be performed. The availability of subsurface information from the
Department is solely for the convenience and information of the bidder and shall not
relieve the bidder of the duty to make, and the risk of making, examinations and
investigations as required to assess conditions affecting the work. Any data furnished
in the contract plans is for information only and does not constitute a part of the
contract. The Department makes no representation or warranty, express or implied,
as to the information conveyed or as to any interpretations made from the data.



Submission of a bid shall be a conclusive assurance and warranty the bidder has
made these examinations and the bidder understands all requirements for the
performance of the work. If the bid is accepted, the bidder will be responsible for all
errors in the proposal resulting from a failure or neglect to comply with these
instructions. The Department will not be responsible for any costs, expenses, losses,
or change in anticipated profits resulting from such failure or neglect of the bidder to
make these examinations.

The bidder shall take no advantage of any error or omission in the proposal and
advertised contract. Any prospective bidder who desires an explanation or
interpretation of the plans, specifications, or any of the contract documents, shall
request such in writing from the Central Bureau of Design and Environment at the
above address of the Chief Contract Official. The request should be made in
sufficient time to allow a written reply by the Department that can reach all
prospective bidders before submission of their bids. Any reply given a prospective
bidder concerning any of the contract documents, plans, and specifications will be
furnished to all prospective bidders in the form determined by the Department
including, but not limited to, an addendum, if the information is deemed by the
Department to be necessary in submitting bids or if the Department concludes the
information would aid competition. Oral explanations, interpretations, or instructions
given before the submission of bids unless at a prebid conference will not be binding
on the Department.

(h) ADDITIONAL INSTRUCTIONS. The Notice to Bidders, Specifications, Proposal,
Contract and Contract Bond document for each contract item includes specific and
additional information and instructions pertaining to submission of bids. That
information should be carefully read and the instructions followed by the bidder.

4. IMPORTANT DATES FOR BIDDERS. All due dates published in this invitation are
summarized for convenient reference by potential bidders on the page entitled “Important
Dates for Bidders”. Bidders are cautioned that all due dates are strictly enforced.

5. PART OF THE CONTRACT. This invitation is made part of the contract by operation of
Article 101.09 of the Standard Specifications for Road and Bridge Construction.

This invitation issued under the authority of the Department of Transportation, State of lllinois.

Kirk Brown, Secretary of Transportation



IMPORTANT DATES FOR BIDDERS
January 17, 2003 Bid Opening
There are five important dates that bidders must be aware of when planning to bid on projects advertised

by the lllinois Department of Transportation. Those dates for the | January 17, 2003 | Letting are as
indicated below:

PREQUALIFICATION

Any contractor who desires to become prequalified to bid on work advertised by IDOT must
submit the properly completed prequalification forms to the Bureau of Construction no later than
4:30 p.m. prevailing time twenty-one days prior to the letting of interest. This prequalification
requirement applies to first time contractors, contractors renewing expired ratings, contractors
maintaining continuous prequalification or contractors requesting revised ratings.

The prequalification cut-off date is 4:30 p.m. prevailing time | December 27, 2003 |
Also, to be eligible to bid, existing prequalification ratings must be effective through the date of letting.

JOINT VENTURES

Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must submit
the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7) days prior to
the letting date. The required joint venture forms are the “Request for Proposal Forms and Plans &
Request for Authorization to Bid” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC 57) and the
ORIGINAL “Certificate of Joint Venture” (BC 2267).

The Joint venture cut-off date is 4:30 p.m. prevailing time [ January 10, 2003 |

REQUESTS FOR AUTHORIZATION TO BID

Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Proposal Forms and Plans & Request for Authorization to Bid” (BDE 124) and the properly
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m.
prevailing time, three (3) days prior to letting date. The Authorization to Bid request cut-off date is

4:30 p.m. prevailing time | January 14, 2003 |

SUBMITTAL OF BIDS

The time and place of letting is always listed in the Transportation Bulletin. Most lettings are held at 10:00
a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 2300 South Dirksen
Parkway, Springfield, lllinois.

No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin. Bidders
submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery.

DBE UTILIZATION PLANS

Projects requiring DBE participation require the AS-READ-LOW-BIDDER to submit the required utilization
plan to the Bureau of Small Business within seven (7) working days after the letting.

The cut-off date for the submittal of required DBE utilization plans is | January 29, 2003 |




1P.

13P.

Items 1P, 13P and 14P were previously advertised as Review and Inspection projects only. Bids are now being
accepted on these items for the January 17, 2003 Letting.

Contract No. 96743 Madison County District 8
Section 60-12-1,60-12HB-2
FAP Route 310 (IL 255) Project NHF-310(69)

3.07 km of widening and resurfacing to four lanes along IL Route 111 from just south of Jackson Drive to north of Airline
Drive in Wood River and Bethalto and the reconstruction of Airline Drive transitioning from two lanes to four lanes and the
construction of a 2 span, 1 @ 29.5 m and 1 @ 27.5 m continuous composite concrete and steel welded plate girder
structure to carry Airline Drive over IL Route 255 in Bethalto; includes 223 m soldier piles HP 310 X 110; 328 m solider
piles HP 360 X 152; 6,471 stud shear connectors; 4 traffic barrier terminals; 593 raised reflective pavement markers; 3
full-actuated controllers and cabinets; 33 signal heads; 2,687 units tree removal; 150,410 cu m earth excavation; 709 cu
m removal and disposal of unsuitable material; 3,308 sq m riprap; 8,956 sq m bituminous base course; 422 sq m bridge
approach pavement; 22,541 sq m pavement removal; 3,906 sq m bituminous base course removal; 12,825 sq m paved
shoulder removal; 483 sq m pavement patching; 6,718 sq m bituminous shoulders; 2,496 cu m structure excavation;
1,656 cu m concrete structures; 539 cu m concrete superstructure; 181,110 kg structural steel; 120,238 kg reinforcement
bars; 163,840 kg epoxy coated reinforcement bars; 180 m steel piles HP 250 X 62; 1,246 sq m temporary sheet piling;
980 cu m concrete box culverts; 1,599 m pipe underdrains; 5,494 m combination concrete curb and gutter; 62 m steel
plate beam guardrail; 17,469 m thermpolastic pavement marking line; 956 m paint pavement marking line; 1,444 m
conduit in trench; 5,859 m electric cable in conduit; 8 steel mast arm assemblies and poles; 44 m concrete foundations;
2,020 m detector loop; 2,072 m tons bituminous concrete surface course, SUPERPAVE, Mix D, N 50; 2,414 m tons
leveling binder, SUPERPAVE, N 50; 46,041 sq m bituminous concrete pavement (full-depth), SUPERPAVE; mobilization;
traffic control and protection. (Completion Date: July 01, 2004 Plus 20 Working Days) (Job No. C-98-032-01) (8-83830-
0000, 8-83840-0000) (SUPERPAVE) (10.50% DBE)

Contract No. 76295 Madison County District 8

Section 60R-1

FAU Route 8955 (IL 3)

0.68 mile of 7 feet and variable width widening, bituminous surface removal, variable width bituminous concrete
resurfacing and bituminous and aggregate shoulders on lllinois Route 3 to add a center left turn lane from Delmar Avenue
to Illinois Route 111 in Godfrey; includes 827 units tree removal; 6,072 cu yds earth excavation; 2,810 cu yds furnished
excavation; 1,609 cu yds earth excavation for erosion control; 543 tons riprap; 32 cu yds gabions; 7,645 sq yds subbase
granular material; 1,258 sq yds aggregate base course; 99 tons incidental bituminous surfacing; 270 sq yds PCC
pavement; 1,403 sq ft PCC sidewalk; 2,839 sq yds bituminous surface removal; 554 sq yds pavement removal; 2,319 ft
gutter removal; 298 ft bituminous concrete curb removal; 222 sq yds bituminous concrete shoulder removal; 75 sq yds
bituminous concrete pavement patches; 8,479 ft strip reflective crack control treatment; 932 sq yds aggregate shoulders;
2,592 sq yds bituminous shoulder, SUPERPAVE; 655 sq ft temporary sheet piling; 715 ft combination concrete curb and
gutter; 650 ft steel plate beam guardrail; 4 traffic barrier terminals; 358 ft guardrail removal; 15,682 ft thermoplastic
pavement marking line; 171 raised reflective pavement markers; 1,178 ft conduit in trench; 4,294 ft electric cable in
conduit; 4 steel mast arms assemblies and poles; 64 ft concrete foundations; 34 shade trees; 16 intermediate trees; 6,030
sq yds bituminous base course, SUPERPAVE; 954 tons polymerized bituminous concrete surface course, matrix asphalt,
SUPERPAVE; 2,378 sq yds bituminous removal (miscellaneous); 197 tons bituminous concrete surface course,
SUPERPAVE, MIX D, N70; 58 tons bituminous concrete binder course, SUPERPAVE, IL-19, N70; 625 tons leveling
binder, SUPERPAVE, N70; 1,034 ft storm sewers; mobilization; traffic control and protection. (Completion Date:
September 15, 2003 Plus 10 Working Days) (Job No C-98-028-02) (8-89000-0100) (SUPERPAVE) (10.00% DBE)



14P.

Items 1P, 13P and 14P were previously advertised as Review and Inspection projects only. Bids are now being
accepted on these items for the January 17, 2003 Letting.

Contract No. 76385 Clinton County District 8
Section (23,22,21)RS-2,22BR-I
FAP Route 327 (US 50) Project ACF-327(24)

1.71 miles of pavement patching, bituminous surface removal, 46 ft. and variable width bituminous concrete resurfacing,
curb and gutter and storm sewers on U.S. Route 50 from 11th Street to east of Lake Street in Carlyle. Also included are
repairs to the bridge over the Kaskaskia River which includes the expansion joints, bearings, deck drains and a concrete
deck overlay; includes 592 units tree removal; 4,840 cu yds earth excavation; 13,668 tons riprap; 210 sq yds aggregate
base course; 391 sq yds PCC driveway pavement; 3,902 sq ft PCC sidewalk; 11,071 sq yds bituminous surface removal;
766 sq yds driveway pavement removal; 300 ft curb removal; 5,246 ft gutter removal; 6,454 ft combination curb and gutter
removal; 2,373 sq ft sidewalk removal; 965 sq yds bituminous concrete removal (deck); 589 sq yds bituminous shoulder
removal; 612 sq yds pavement patching; 1,927 sq yds aggregate shoulders; 4,181 sq yds bituminous shoulders; 6 cu yds
concrete removal; 7 cu yds concrete superstructure; 18 elastometric bearing assemblies; 5,000 Ibs structural steel; 18
jack and remove existing bearings; 830 Ibs epoxy coated reinforcement bars; 3,211 ft storm sewers; 5,012 ft concrete
gutter; 7,066 ft combination concrete curb and gutter; 2,850 ft steel plate beam guardrail; 14 traffic barrier terminals; 2,970
ft steel plate beam guardrail removal; 2,349 ft thermoplastic pavement marking line; 15,196 ft paint pavement marking
line; 125 raised reflective pavement markers; 10 cu ft polymer concrete; 2,076 tons bituminous concrete surface course,
SUPERPAVE, Mix D, N70; 1,038 tons leveling binder, SUPERPAVE, N70; 13,631 sq yds bituminous surface removal;
957 sq yds bridge deck microsilica concrete overlay; mobilization; traffic control and protection. (Completion Date:
November 30, 2003) (Job No C-98-064-02) (8-89303-0100) (SUPERPAVE) (10.50% DBE)



4P,

6P.

REVIEW AND INSPECTION ONLY
Items 4P, 6P, 12P and 15P are NOT included in the January 17, 2003 Letting but are expected to be included in an
undetermined future letting. They are being published to allow for review and inspection by potential bidders and
suppliers. They are NOT for bidding purposes at this time.

Plans and Specifications. Those contractors who have previously requested and received plans and specifications DO
NOT need to request additional sets unless desired. The cost of the plans and specifications will not be billed until
such time as these jobs are placed on a letting. Please retain your plans and specifications and any changed (Addenda)
will be mailed as they occur.

PAVEMENT SECTION
Contract No. 76384 Madison County District 8
Section 60-12
FAP Route 310 (IL 255 (ALTON BYPASS)) Project ACNHF-310(73)

7.05 kilometers of grading 2 @ 7.2 m and variable width paving, 1.8 m and 3 m width bituminous shoulders, five concrete
box culverts, and three concrete noise barrier walls on lllinois Route 255 (Alton ByPass) from lllinois Route 143 to lllinois
Route 140; includes 56 traffic barrier terminals; 1,569 raised reflective pavement markers; 10,968 unit tree removal;
1,432,965 cu m earth excavation; 2,694 cu m removal and disposal of unsuitable materials; 2,631 cu m porous granular
embankment; 11,804 sq m riprap; 239,911 sq m processing lime modified soils; 1,513 sq m bridge approach shoulders;
13,065 m tons aggregate shoulders; 91,067 sq m bituminous shoulders; 4,539 cu m structure excavation; 3,045 cu m
concrete structures; 308,250 kg reinforcement bars; 203,440 kg epoxy coated reinforcement bars; 1,423 cu m concrete
box culverts; 3,202 m storm sewers; 35,199 m pipe underdrains; 1,509 m concrete gutter; 2,761 m steel plate beam
guardrail; 9,960 kg breakaway structual steel sign support; 797 kg breakaway tubular steel sign support; 104 m overhead
sign structure span; 64 m overhead sign structure walkway; 36 cu m concrete foundations; 42,368 m thermoplastic
pavement marking line; 5,652 m preformed plastic pavement marking line; 42,580 m tons material transfer device;
136,990 sq m bituminous concrete pavement (full-depth), SUPERPAVE; 443 cu m caisson shafts; 855 m combination
concrete curb and gutter; mobilization; traffic control and protection. (Completion Date: July 31, 2004) (Job No C-98-034-
01) (8-83790-0100, 8-83790-0200, 8-05102-0200) (SUPERPAVE) (10.00% DBE)

Contract No. 76014 Madison County District 8
Section 127-1R-3,(34-1)-1
FAP Route 600 (IL 159) Project ACHPD-ACF-1167(2)

The widening and resurfacing to five lanes 3.64 km of IL Route 159 from north of FAI Route 270 north to Harvard Drive in
Edwardsville, the construction of 728 m of relocated IL Route 159, the reconstruction of Kettle River Drive and Cougar
Road, the widening and resurfacing of Center Grove Road to add through and right turn lanes and the extension of
pedestrian box culvert all located in Glen Carbon and Edwardsville; includes 1,317 raised reflective pavement markers; 5
service installations; 4 full-actuated controllers and cabinets; 110 inductive loop detectors; 4,684 units tree removal;
20,473 cu m earth excavation; 19,494 cu m furnished excavation; 1,056 m tons subbase granular material; 5,213 sq m
aggregate base course; 504 m tons aggregate surface course; 33,173 sq m bituminous concrete binder course; 541 sq m
PCC pavement; 5,336 sq m PCC driveway pavement; 4,964 sq m PCC sidewalk; 38,520 sq m bituminous surface
removal; 9,426 sq m pavement removal; 11,907 sq m driveway pavement removal; 2,756 m combination curb and gutter
removal; 10,229 sq m bituminous shoulder removal; 1,057 sq m pavement patching; 14,346 m strip reflective crack
control treatment; 10,064 kg reinforcement bars; 174 m precast concrete box culverts; 89 cu m concrete box culverts;
5,445 m storm sewers; 665 m pipe underdrains; 10,555 m combination concrete curb and gutter; 259 m steel plate beam
guardrail; 619 m guardrail removal; 26,934 m thermoplastic pavement marking line; 3,467 m conduit in trench; 19,903 m
electric cable in conduit; 24 steel mast arm assemblies and poles; 134 m concrete foundations; 4,991 m detector loop;
7,943 m tons bituminous concrete surface course, SUPERPAVE, Mix E, N 70; 21,802 m tons bituminous concrete binder
course, SUPERPAVE, IL-19.0, N 70; 5,311 m tons leveling binder, SUPERPAVE N 70; 13,986 sq m bituminous concrete
pavement (full-depth), SUPERPAVE; 11,992 sq m bituminous shoulders, SUPERPAVE; 74 signal heads; 61,190 sq m
processing lime modified soils; mobilization; traffic control and protection. (Completion Date: June 15, 2004) (Job No. C-
98-090-01) (8-82000-0200) (SUPERPAVE) (10.50% DBE)



12P.

15P.

REVIEW AND INSPECTION ONLY
Items 4P, 6P, 12P and 15P are NOT included in the January 17, 2003 Letting but are expected to be included in an
undetermined future letting. They are being published to allow for review and inspection by potential bidders and
suppliers. They are NOT for bidding purposes at this time.

Plans and Specifications. Those contractors who have previously requested and received plans and specifications DO
NOT need to request additional sets unless desired. The cost of the plans and specifications will not be billed until
such time as these jobs are placed on a letting. Please retain your plans and specifications and any changed (Addenda)
will be mailed as they occur.

Contract No. 76013 Madison County District 8
Section 127-2R-3
FAP Route 600 (IL 159) Project ACF-600(56)

1.82 kilometers of widening to five lanes and resurfacing of lllinois Route 159 from lllinois Route 162 in Maryville to Glen
Crossing Road in Glen Carbon; includes 1,051 stud shear connectors; 535 raised reflective pavement markers; 1 electric
service installation; 1 full-actuated controller and cabinet; 4,558 units tree removal; 17,793 cu m earth excavation; 185 cu
m channel excavation; 13,345 cu m furnished excavation; 877 sq m riprap; 25,555 sq m processing lime modified soils;
6,152 sq m aggregate base course; 3,770 sq m bituminous base course; 340 m tons aggregate surface course; 309 m
tons incidental bituminous surfacing; 1,358 sq m PCC driveway pavement; 3,191 sq m PCC sidewalk; 8,547 sq m
bituminous surface removal; 2,408 sq m pavement removal; 1,694 m gutter removal; 885 sq m bituminous concrete
removal; 1,642 sq m paved shoulder removal; 13 sq m pavement patching; 6,628 m strip reflective crack control
treatment; 4,476 m tons bituminous shoulders, SUPERPAVE; 301 cu m concrete structures; 11,420 kg epoxy coated
reinforcement bars; 90 m precast concrete box culvert; 2,707 m storm sewers; 520 sq m geocomposite wall drain; 3,347
m tons material transfer device; 178 m soldier piles, HP 360 x 152; 3,810 sq m bituminous base course, SUPERPAVE;
346 m tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; 3,347 m tons polymerized bituminous
concrete surface course, SUPERPAVE, Mix E, N70; 346 m tons bituminous concrete binder course, SUPERPAVE, IL-
19.0, N50; 14,847 m tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N70; 1,978 m tons leveling binder,
SUPERPAVE, N70; 3,690 sq m bituminous concrete pavement (full-depth), SUPERPAVE; 4 steel mast arm assemblies
and poles; 19 m concrete foundations; 13,544 m thermoplastic pavement marking line; mobilization; traffic control and
protection. (Completion Date: November 01, 2004) (Job No C-98-067-02) (8-82000-0300) (SUPERPAVE) (10.00% DBE)

BRIDGE SECTION

Contract No. 76527 Madison County District 8
Section 60-14HB-1
FAP Route 310 (IL 255) Project ACNHF-310(79)

The reconstruction of Wood Station Road on new vertical and horizontal alignments and the construction of a two span, 2
@ 27.7 m continuous composite concrete and steel web plate girder structure on vaulted abutments to carry Wood
Station Road over proposed IL Route 255 located northeast of Alton; includes 2,196 stud shear connectors; 8 traffic
barrier terminals; 92 units tree removal; 18,601 cu m earth excavation; 70,405 cu m furnish excavation; 867 sq m riprap;
8,068 sq m aggregate base course; 221 m tons aggregate surface course; 19 m tons bituminous material (cover and seal
coats); 95 m tons cover coat aggregate; 47 m tons seal coat aggregate; 306 m tons leveling binder, SUPERPAVE, N 50;
364 m tons bituminous concrete surface course, SUPERPAVE, Mix C, N 50; 214 sq m bridge approach pavement; 509 cu
m structure excavation; 369 cu m concrete structures; 259 cu m concrete superstructure; 95,820 kg structural steel;
29,930 kg reinforcement bars; 51,710 kg epoxy coated reinforcement bars; 315 m steel piles HP 250 x 62; 725 m steel
piles HP 310 x 79; 176 cu m concrete box culverts; 130 m steel plate beam guardrail; 6,422 sq m bituminous removal
(miscellaneous); mobilization; traffic control and protection. (Completion Date: July 01, 2004) (Job No. C-98-165-01) (8-
83960-0000) (SUPERPAVE) (10.50% DBE)
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PAVEMENT SECTION
Contract No. 60166 Lake County District 1
Section 119RS-6
FAP Route 335 (IL 60/IL 83)
3.14 miles of 2 @ 24 ft width milling and bituminous concrete surface on IL Route 60/IL Route 83 from EJ & E Railroad to
IL Route 21 located in Mundelein and Vernon Hills; includes 124,777 sq yds milling; 1,548 sq yds patching; 2,734 sq yds
bituminous shoulders, SUPERPAVE; 1,050 ft curb and gutter removal and replacement; 91,592 ft thermoplastic
pavement marking; 7,983 ft detector loop replacement; 12,579 tons polymerized bituminous concrete surface course,
SUPERPAVE, Mix E, N 90; 593 cu yds earth excavation; 4,041 sq yds topsoil; 0.8 acre seeding; 400 tons leveling binder
(machine method); 593 cu yds removal and disposal of unsuitable material; 50 sq ft corrugated median; mobilization;
traffic control and protection. (40 Working Days) (Job No. C-91-337-96) (1-74788-0000) (SUPERPAVE) (10.00% DBE)

Contract No. 60173 McHenry County District 1

Section (15&15X)WRS-2

FAP Route 333 (IL 120) Project ACNHF-333(8)

3.8 km of variable width widening, milling, resurfacing, intersection improvements, traffic signal installation and lighting on
IL Route 120 from IL Route 47 to Fleming Road in Woodstock; includes 357 m tons bituminous concrete surface course,
SUPERPAVE, N30 Low ESAL; 43 luminaires; 1 controller; 71 shade trees; 19 intermediate trees; 3 units perennial plants;
4,888 cu m earth excavation; 3,179 cu m removal and disposal of unsuitable material; 1,548 cu m furnished excavation;
1,282 cu m porous granular embankment; 4,371 cu m trench backfill; 30,990 sq m topsoil; 600 sq m compost; 1.4 ha
seeding 17,040 sq m sodding; 8,932 sq m sub-base granular material; 7,341 sq m concrete base course; 2,963 sq m
concrete sidewalk; 32,829 sq m milling; 2,974 sq m pavement removal; 1,393 sq m patching; 7,377 sq m aggregate
shoulders; 3,760 m concrete curb and gutter; 2.7 sq m sign panel; 13,947 m thermoplastic pavement marking; 1,777 m
electric cable; 43 aluminum light poles; 308 m storm sewer (water main requirements); 1,165 sq m temporary pavement;
3,527 sq m bituminous base course, SUPERPAVE; 7,845 m tons bituminous concrete binder and surface course,
SUPERPAVE, Mixture D; 4,007 sq m bituminous shoulders, SUPERPAVE; 1,011 sq m aggregate subgrade; 9 signal
heads; 3 lighting controllers; 1,073 m trench and backfill; 27 manholes; 85 catch basins; mobilization; traffic control and
protection. (Completion Date: September 29, 2003 Plus 10 Working Days) (Job No C-91-345-96) (1-73242-0100)
(SUPERPAVE) (7.00% DBE)

Contract No. 60444 Cook County District 1

Section 101RS-1&101B-R

FAP Route 350 (IL 50) Project BRF-F-350(17)

5.0 miles of 2 @ 24 ft and variable width milling and bituminous concrete surface on IL Route 50 from Flossmoor Road to
Steger Road and removal and replacement of the existing structure carrying IL Route 50 over Butterfield Creek, all
located in Matteson, Richton Park and University Park; includes 628 cu yds earth excavation; 1,816 cu yds removal and
disposal of unsuitable material; 567 cu yds sub-base granular material; 4,473 cu yds furnished excavation; 1,297 cu yds
granular embankment; 1,283 sq yds topsoil; 5,090 sq yds compost; 2,390 ft grading and shaping ditches; 1.60 acres
seeding; 4,800 sq yds concrete base course; 22,867 sq yds milling; 4,630 sq yds pavement removal; 11,228 sq yds
patching; 1,517 tons aggregate shoulders; 2,737 sq yds bituminous shoulders, SUPERPAVE; 340 sq yds temporary
sheet piling; 2 box culvert end sections; 1,800 ft concrete curb and gutter; 20,510 sq ft concrete median surface; 2,664 ft
steel plate beam guardrail; 80,708 ft thermoplastic pavement marking; 3,588 ft electric cable; 4,644 ft detector loop
replacement; 8,121 sq yds concrete surface removal (cold milling); 22,589 tons polymerized bituminous concrete binder
and surface course, SUPERPAVE, Mixture E; 9,289 tons leveling binder (machine method) SUPERPAVE; 195 ft precast
concrete box culvert 12' x 11'; 2,063 sq yds temporary pavement; mobilization; traffic control and protection. (Completion
Date: October 31, 2003 Plus 05 Working Days) (Job No C-91-359-97) (1-74058-0000 & 1-75161-0100) (SUPERPAVE)
(10.00% DBE)

Contract No. 62363 Cook County District 1

Section 11-5RS-1

FAP Route 353 (US 30)

2.73 miles of 2 @ 22 ft and variable width milling and bituminous concrete surface on U.S. Route 30 (Lincoln Highway)
from Halsted Street to IL Route 394 (Bishop Ford Expressway) in Chicago Heights and Ford Heights; includes 82,526 sq
yds milling; 4,000 ft curb and gutter removal and replacement; 1,309 sq yds patching; 117 tons aggregate shoulders; 792
ft detector loop replacement; 64,191 ft thermoplastic pavement marking; 8,483 tons bituminous concrete binder and
surface course, Mix D, N 70; mobilization; traffic control and protection. (65 Working Days) (Job No. C-91-001-02) (1-
76706-0000) (SUPERPAVE) (13.00% DBE)

Contract No. 62415 Cook County District 1

Section (2021&2122)RS-2

FAP Route 341 (STONY ISLAND AVENUE)

1.21 miles of 2 @ 68 ft and variable width milling and bituminous concrete surface on Stony Island Avenue from 79th
Street to 69th Street in Chicago; includes 83,673 sq yds milling; 2,519 ft curb and gutter removal and replacement; 532 sq
yds patching; 27,792 ft thermoplastic pavement marking; 4,639 tons bituminous concrete binder and surface course,
SUPERPAVE, Mix D, N 70; 7,023 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E;
mobilization; traffic control and protection. (50 Working Days) (Job No. (C-91-122-02) (1-76997-0014) (SUPERPAVE)
(13.00% DBE)



10.

Contract No. 62427 Cook County District 1

Section 2002-041RS

FAP Route 29  (US 12/20)

0.98 mile of 2 @ 30 ft and variable width milling and bituminous concrete surface on U.S. Route 12/20 (95th Street) from
Ashland Avenue to Halsted Street in Chicago; includes 40,473 sq yds milling; 138 ft curb and gutter removal and
replacement; 174 sq yds patching; 5,665 tons polymerized bituminous concrete binder and surface course, SUPERPAVE,
Mixture E, N90O; 125 ft detector loop replacement; 21,205 ft thermoplastic pavement marking; mobilization; traffic control
and protection. (35 Working Days) (Job No C-91-142-02) (1-76997-0004) (SUPERPAVE) (10.00% DBE)

Contract No. 62433 Cook County District 1

Section 3219RS-3

FAP Route 330 (US 45(DESPLAINES RIVER RD))

0.28 mile of 2 @ 24 ft, 48 ft and variable width milling and bituminous concrete surface on U.S. Route 45 (Des Plaines
River Road) from IL Route 58 (Golf Road) to U.S. Route 12 (Rand Road) in Des Plaines; includes 7,297 sq yds milling;
538 ft curb and gutter removal and replacement; 603 sq yds patching; 613 tons polymerized bituminous concrete
surface course, SUPERPAVE, Mix E; 307 tons leveling binder; 575 sq ft sidewalk removal and

replacement; 4,332 ft thermoplastic pavement marking; mobilization; traffic control and protection. (20 Working Days)
(Job No. C-91-151-02) (1-76437-0100) (SUPERPAVE) (4.00% DBE)

Contract No. 62442 Lake County District 1

Section (2,2A&119)RS-9

FAP Route 330 (IL 21)

2.77 miles of 60 ft and variable width milling and bituminous concrete surface on IL Route 21 from IL Route 176 (East
Park Avenue) to IL Route 60 (Townline Road) in Libertyville; includes 48 sq ft concrete sidewalk; 6,959 sq yds patching;
99,405 sq yds milling; 4,368 ft detector loop replacement; 8,350 tons bituminous concrete surface course, SUPERPAVE,
Mix E, N 90; 2,640 ft curb and gutter removal and replacement; 63,118 ft thermoplastic pavement marking; mobilization;
traffic control and protection. (Completion Date: October 31, 2003) (Job No. C-91-194-02) (1-74786-0000) (SUPERPAVE)
(7.00% DBE)

Contract No. 62446 Kane-Kendall Counties District 1

Section 12R-RS

FAU Route 3902 (IL 31)

0.92 mile of 48 ft, 52 ft and variable width milling and bituminous concrete surface on IL Route 31 from Webster Street to
Caterpillar Drive in Montgomery; includes 73 units grading and shaping shoulders; 40,928 sq yds milling; 500 ft curb and
gutter removal and replacement; 1,800 sq yds patching; 100 tons aggregate shoulders; 1,486 ft detector loop
replacement; 26,286 ft thermoplastic pavement marking; 3,438 tons bituminous concrete surface course, SUPERPAVE,
Mix D, N 70; mobilization; traffic control and protection. (30 Working Days) (Job No. C-91-168-02) (0-00843-1004)
(SUPERPAVE) (6.00% DBE)

Contract No. 62456 Cook County District 1

Section (2324.3&2424)RS-2

FAP Route 348 (IL 43 (HARLEM AVENUE))

0.65 mile of 64 ft width milling and bituminous concrete on IL Route 43 (Harlem Avenue) from FAI Route 55 to 57th Street
in Chicago, and Summit; includes 2,080 sq yds patching; 29,714 sq yds milling; 50 ft curb and gutter removal and
replacement; 982 ft detector loop replacement; 2,912 tons bituminous concrete surface course, SUPERPAVE, Mix E, N
90; 13,374 ft thermoplastic pavement marking; mobilization; traffic control and protection. (30 Working Days) (Job No. C-
91-178-02) (0-00843-1014) (SUPERPAVE) (5.00% DBE)
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This project includes an end result specification for asphalt content, voids and in-place density.

Contract No. 66129 LaSalle County District 3

Section (50-2)RS-4,BR-1&(50-3)RS-5

FAI Route 80 (1-80)  Project IM-BHI-80-3(118)74

8.89 miles of 2 @ 24 ft width of bituminous concrete resurfacing, patching and bridge repairs on 1-80 from the Bureau
County line to just east of IL Route 178; includes 2,655 cu yds earth excavation; 2,650 cu yds porous granular material;
4,365 ft grading and shaping ditches; 57,336 sq yds erosion control blanket; 300 ft perimeter erosion barrier; 896 sq yds
stone riprap; 13,255 sq yds subbase granular material; 5,920 sq yds bituminous surface removal-butt joint; 51,320 sq yds
bituminous surface removal; 7,488 sq yds pavement removal; 1,316 sq yds bituminous concrete removal (deck); 6,187 sq
yds paved shoulder removal; 2,028 sq yds patching; 6,868 ft saw cuts; 12,215 tons aggregate shoulders; 18,670 tons
bituminous shoulders, SUPERPAVE; 251 sq yds structure excavation; 346 ft preformed joint seal; 678 cu yds concrete;
1,681 sq yds bridge deck grooving; 294 ft prestressed concrete |-beams; 49,270 Ibs structural steel; 12,016 Ibs
reinforcement bars; 134,800 Ibs epoxy coated reinforcement bars; 519 ft pipe culverts; 939 sq yds waterproofing
membrane system; 2,925 ft guardrail; 414 delineators; 890 ft woven wire fence; 226,977 ft thermoplastic pavement
marking line; 25,531 ft preformed plastic pavement marking line; 3,194 pavement markers; 35,148 tons material transfer
device; 7,673 sq yds bridge deck thin polymer overlay; 169,290 ft shoulder rumble strip; 12,822 sq yds bituminous base
course, SUPERPAVE; 57,185 tons polymerized concrete binder and surface course, SUPERPAVE, Mix E; 150 ft three-
sided precast concrete structure; 298 bar splicers; 392 sq yds bridge deck microsilica overlay; 8,035 sq yds concrete
bridge deck scarification; 156,052 ft furnished excavation (special); mobilization; traffic control and protection.
(Completion Date: November 01, 2003 Plus 20 Working Days) (Job No. C-93-118-02) (3-38580-0000, 3-33490-0100
3-34990-0000) (SUPERPAVE) (6.00% DBE)

12.

13.

Contract No. 68151 Tazewell County District 4
Section 105RS-5
FAU Route 6757 (US 150) Project F-6757(2)

5.06 miles of 26 feet width of bituminous concrete resurfacing on U.S. Route 150 from East Peoria to east of Detroit
Avenue in Morton; includes 178 cu yds removal and disposal of unsuitable material; 160 tons porous granular backfill; 13
tons stone riprap; 118 tons sub base granular material; 20 tons aggregate surface course; 3,104 sq yds bituminous
surface removal-butt joint; 75,132 sq yds bituminous surface removal; 72 sq yds patching; 613 tons aggregate shoulders;
7,648 sq yds bituminous shoulders; 1,762 tons bituminous shoulders; 447 ft pipe underdrains; 237 ft concrete gutter; 635
ft bituminous concrete curb; 77,602 ft epoxy pavement marking line; 341 pavement markers; 9,714 tons bituminous
concrete binder and surface course, SUPERPAVE, Mix D; 324 tons aggregate for temporary access; mobilization; traffic
control and protection. (Completion Date: July 02, 2003) (Job No C-94-045-01) (4-14155-0100) (SUPERPAVE) (5.00%
DBE)

Contract No. 72141 Adams County District 6

Section 11(RS-7,B-1)

FAS Route 1597/FAU Route 7830 (IL 96) Project F-000S(387)

6.04 km of pavement patching, bituminous surface removal, 15.54 m and variable width bituminous concrete resurfacing
and 0.91 m width aggregate wedge shoulders on IL Route 96, from south of State Street in Quincy extending southeast to
FAIl Route 172. Also, included is the removal of the existing 3 span bridge over Curtis Creek and the replacement with a
single span, 1 @ 25 m precast prestressed concrete I-beam bridge with a 12 m width roadway; includes 392 cu m earth
excavation; 264 cu m furnished excavation; 195 cu m porous granular embankment; 830 sq m riprap; 105 m tons
aggregate surface course; 479 m tons incidental bituminous surface, SUPERPAVE; 225 sq m bridge approach pavement;
52,500 sq m bituminous surface removal; 128 sq m pavement removal; 1,090 m tons aggregate shoulders; 368 m tons
bituminous shoulders, SUPERPAVE; 2,326 sq m pavement patching; 119 cu m structure excavation; 29 cu m concrete
structures; 105 cu m concrete superstructure; 149 m precast, prestressed concrete |-beams; 14,590 kg epoxy coated
reinforcement bars; 195 m metal pile shells; 44 sq m temporary sheet piling; 16 m steel plate beam guardrail; 122 m
guardrail removal; 19,841 m thermoplastic pavement marking line; 274 m detector loop; 2,689 m tons leveling binder,
SUPERPAVE, N 70; 4,669 m tons bituminous concrete surface course, SUPERPAVE, Mix D; removal of existing
structure; 8 traffic barrier terminals; 302 raised reflective pavement markers; mobilization; traffic control and protection.
(Completion Date: October 01, 2003) (Job No. C-96-557-03) (6-72130-0100, 6-63650-0100) (SUPERPAVE) (10.00%
DBE)




14.

15.
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Contract No. 72637 Sangamon County District 6
Section D6 RESURFACING 2003-3
FAS Routes 1645, 618 & 634 (IL 124) Project SR-1645(105)

9.14 miles of pavement patching, bituminous surface removal, 24 ft and variable width bituminous concrete resurfacing
and 3 ft width aggregate shoulders on lllinois Route 124 from Business Loop 55 in Sherman extending northwest to
lllinois Route 29; includes 187 units excavating and grading existing shoulder; 20 tons riprap; 213 tons incidental
bituminous surfacing; 122,049 sq yds bituminous surface removal; 3,287 sq yds pavement patching; 3,640 tons
aggregate shoulders; 4,154 sq yds bituminous shoulders, SUPERPAVE;4 traffic barrier terminals; 188 ft steel plate beam
guardrail removal; 11,527 ft paint pavement marking line; 634 raised reflective pavement markers; 52 sq ft formed
concrete repair; 362 ft preformed plastic pavement marking line; 10,091 tons bituminous concrete surface course,
SUPERPAVE, Mix C, N50; 1,919 tons leveling binder, SUPERPAVE, N50; mobilization; traffic control and protection.
(Completion Date: August 04, 2003) (Job No C-96-553-02) (6-66380-0100, 6-74740-0000, 6-76130-0000) (SUPERPAVE)
(5.00% DBE)

Contract No. 72690 Macoupin-Montgomery Counties District 6

Section 110RS-5,111RS-4

FAP Route 769 (IL 108) Project F-769(10)

11.58 miles of pavement patching, bituminous surface removal, 26 ft width bituminous concrete resurfacing and 3 ft width
aggregate wedge shoulders on lllinois Route 108 from south of lllinois Route 4 in Carlinville extending east to 0.5 mile
west of FAI Route 55; includes 250 cu yds furnished embankment; 198 sq yds preparation of base; 388 tons incidental
bituminous surfacing; 178,096 sq yds bituminous surface removal; 1,260 sq yds pavement patching; 5,349 tons
aggregate shoulders; 128 tons bituminous shoulders; 650 ft steel plate beam guardrail; 26 traffic barrier terminals; 1,631 ft
guardrail removal; 3,294 ft vertical adjustment of guardrail;, 162,922 ft paint pavement marking line; 771 raised reflective
pavement markers; 14,781 tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; 7,201 tons leveling
binder; 1,922 tons riprap; mobilization; traffic control and protection. (Completion Date: September 30, 2003) (Job No. C-
96-552-03) (6-76350-0000) (SUPERPAVE) (5.00% DBE)

16.

This project includes an end result specification for asphalt content, voids and in-place density.

Contract No. 92911 Sangamon County District 6

Section DISTRICT 6 RESURFACING 2003-1

FAI Route 55 (I-55)  Project ACIM-55-3(132)89

11.74 miles of pavement patching, bituminous surface removal, 2 @ 24 ft width bituminous concrete resurfacing, leveling
binder, 12 ft, 10 ft and 6 ft width bituminous shoulders, 2 ft width aggregate shoulders and the rehabilitation of 11
structures along FAI Route 55 from south of Springfield extending south to the Montgomery County Line; includes 11,605
cu yds earth excavating (widening); 259,233 sq yds bituminous surface removal; 21,520 sq yds paved shoulder removal;
1,224 sq yds continuously reinforeced PCC pavement patches; 2,229 sq yds jointed PCC pavement patches; 18,723 ft
saw cuts; 8,612 tons aggregate shoulders; 63,241 tons bituminous shoulders SUPERPAVE; 326 cu yds structure
excavation; 137 cu yds concrete structures; 1,406 cu yds concrete superstructure; 1,280 sq ft formed concrete repair; 799
ft precast prestressed concrete |-beams; 23,500 Ibs structural steel; 1,080 stud shear connectors; 371,450 Ibs epoxy
coated reinforcement bars; 16,735 sq ft concrete median; 7,750 ft steel plate beam guardrail; 65 traffic barrier terminals;
7,338 ft guardrail removal; 4,597 ft remove and re-erect steel plate beam guardrail; 31,717 ft preformed plastic pavement
marking line; 408,622 ft polyurea pavement marking line; 5,482 raised reflective pavement markers; 88,606 tons material
transfer device; 230,299 ft shoulder rumble strip; 22,617 sq yds bituminous base course, SUPERPAVE; 4,476 tons
bituminous concrete surface course, SUPERPAVE, MIX D, N50; 31,126 tons polymerized bituminous concrete surface
course, SUPERPAVE, MIX D, N90; 11,104 tons polymerized bituminous concrete surface course, SUPERPAVE, MIX E,
N90; 53,674 tons polymerized bituminous concrete binder course, SUPERPAVE, 1L-19.0, N90; 1,740 tons leveling binder,
SUPERPAVE N50; 2,744 tons polymerized leveling binder, SUPERPAVE N90; 10,464 sq yds bridge deck microsilica
concrete overlay; 38,354 sq yds PCC surface removal (cold milling); mobilization; traffic control and protection.
(Completion Date: November 01, 2003) (Job No. C-96-516-97) (6-60550-0000, 6-70370-0000, 6-62260-0000)
(SUPERPAVE) (10.00% DBE)

17.

18.

Contract No. 93337 Adams County District 6
Section 98-00265-00-WR (QUINCY)
FAU Route 7824 & FAU Route 7799 (18TH STREET) Project M-5028(23)

Construction consists of improvements of the intersection of 18th Street and Locust Street in the City of Quincy; includes
256 tree removals; 875 cu yds earth excavation; 1,109 sq yds Portland Cement Concrete pavement 8"; 16,240 sq ft
Portland Cement Concrete sidewalk; 446 ft water service line 1"; 2,594 ft combination concrete curb and gutter; 12
calendar months engineer's field office; 44 sq ft sign panel; 4,854 ft thermoplastic pavement marking line; 2 service
installations; 150 ft conduit pushed; 4,700 ft electric cable in conduit; 59 ft concrete foundation; 1 video detection system;
1,719 tons bituminous concrete binder and surface course; 3,055 sq yds seeding; 742 ft storm sewers. (130 Working
Days) (Job No. C-96-206-02) (6-10098-0000) (10.00% DBE)

This ITEM has been deleted.




19.

20.

21.

Contract No. 98714 Pulaski County District 9

Section 77-(1,2)RS-2

FAI Route 57 (I-57)  Project IM-57-1(191)13

On FAI Route 57 from north of the Perks Road overpass and extending southerly 7.75 miles to east of Pulaski the
improvement will consist of pavement patching, bituminous surface removal, 6 ft and variable width pavement removal
and the replacement with bituminous base course 2 @ 24 ft width bituminous concrete resurfacing, 4 ft and 10 ft width
bituminous shoulders, 4 ft and 2 ft width aggregate shoulders, the resurfacing of the Ullin interchange ramps and the
rehabilitation of six bridges; includes 45 cu ft polymer concrete; 57,700 tons material transfer device; 592 ft silicone joint
sealer; 7,368 sq yds bituminous base course; 6,434 tons bituminous concrete surface course, SUPERPAVE, Mix C, N90;
18,162 tons bituminous concrete surface course, SUPERPAVE, Mix D, N105; 3,185 tons bituminous concrete binder
course, SUPERPAVE, IL-19.0, N90; 36,353 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N105; 4,826
sq yds bridge deck microsilica concrete overlay; 92 sq yds deck slab repair; 3,240 dowel bars; 63 units tree removal,
3,052 sq yds riprap; 1,808 sq yds bituminous base course; 2,342 sq yds continuously reinforced PCC pavement; 208,817
sq yds bituminous surface removal; 10,536 sq yds pavement removal; 5,057 sq yds bituminous concrete removal (deck);
7,487 sq yds bituminous shoulder removal; 4,783 sq yds continuously reinforced PCC pavement patching; 1,824 sq yds
jointed PCC pavement patches; 16,997 tons bituminous shoulder SUPERPAVE; 96 cu yds concrete removal; 98 cu yds
concrete superstructure; 67 sq ft formed concrete repair; 12,430 Ibs epoxy coated reinforcement bars; 9,043 ft shoulder
removal and replacement; 11,155 ft pipe underdrains; 850 pipe drains; 5,363 ft steel plate beam guardrail; 56 traffic
barrier terminals; 7,227 ft guardrail removal; 6,845 ft vertical adjustment of guardrail; 180,441 ft thermoplastic pavement
marking line; 20,554 ft preformed plastic pavement marking line; 1,271 raised reflective pavement markers; 1,959 ft
remove and replace steel plate beam guardrail; mobilization; traffic control and protection. (Completion Date: November
01, 2003) (Job No C-99-051-01) (9-95920-0100, 9-96000-0100) (SUPERPAVE) (8.00% DBE)

Contract No. 98762 Williamson-Pope Counties District 9

Section D-9 CONT. MAINT. FY2003-8

SBI Route 147 & FAP Route 885  (IL 37 & IL 146)

1.34 miles of pavement patching, bituminous surface removal, 26 ft and variable width bituminous concrete resurfacing,
1.5 ft width bituminous shoulders and 2 ft width aggregate shoulders at the following locations:(1) 1.01 miles on IL Route
37 at Pulleys Mill and (2) 0.33 mile on IL Route 146 at Watersburg; includes 1,750 tons bituminous concrete surface
course, SUPERPAVE, Mix C, N 90; 1,676 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 90; 178 tons
bituminous concrete binder course, SUPERPAVE, IL-12.5, N 90; 346 cu yds earth excavation; 107 tons aggregate base
course; 19,154 sq yds bituminous surface removal; 2,167 ft gutter removal; 294 sq yds paved shoulder removal; 675 sq
yds pavement patching; 919 sq yds aggregate shoulders; 23,392 ft paint pavement marking line; mobilization; traffic
control and protection. (30 Working Days) (Job No. C-99-012-03) (0-00843-9005,9006) (SUPERPAVE) (3.00% DBE)
SEE MORE PAVING

BRIDGE SECTION

Contract No. 60537 Will County District 1

Section 99-2HB-4B

FAI Route 55 (I-55)  Project IM-55-6(211)240

Removal of the existing structure and replacement with a 2-span, 1 @ 40.22m, 1 @ 43.77m bridge carrying Wilmington
Road over FAI Route 55 (I-55) also approach roadway reconstruction and substructure repairs, located near Lorenzo;
includes 4,777 cu m earth excavation; 16,815 cu m furnished excavation; 1,016 cu m trench backfill; 23,702 sq m topsoil;
2.4 ha seeding; 1,195 m tons aggregate surface course; 315 sq m bridge approach pavement; 8,087 sq m pavement
removal; 240 sq m patching; 225 m tons aggregate shoulders;505 cu m structure excavation; 764.9 cu m concrete; 1,258
sq m bridge deck grooving; 3,672 stud shear connectors; 184,539 kg erecting structural steel; 130 kg structural steel;
89,220 kg epoxy coated reinforcement bars; 455 m steel piles HP 250 x 85; 383 cu m sand backfill; 34 sq m bridge seat
sealer; 282 m concrete curb and gutter; 843 sq m concrete median; 1,061 sq m concrete shoulders; 1,124 m steel plate
beam guardrail; 4,179 m thermoplastic pavement marking; 831 sq m bituminous shoulders, SUPERPAVE; 9.5 sq m sign
panel; 1,200 m unit duct; 630 m aerial cable; 1,100 m trench and backfill; 5,727 sq m temporary pavement; 10,940 sq m
aggregate subgrade; 1,903 sq m permanent steel sheet piling; 144 sq m bituminous base course, SUPERPAVE; 5,536 m
tons bituminous concrete binder and surface course, SUPERPAVE Mixture D; 17 m tons bituminous concrete surface
course, SUPERPAVE, (Low ESAL); 3,480 sq m bituminous shoulders, SUPERPAVE; 13 m drilled shaft in soil; 12 m
drilled shaft in rock; 489 sq m protective shield; mobilization; traffic control and protection. (Completion Date: October 31,
2003 Plus 10 Working Days) (Job No C-91-014-98) (1-71496-0100) (SUPERPAVE) (15.00% DBE)
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23.

24.

25.

26.
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Contract No. 62036 Cook County District 1

Section 0202.3B

FAU Route 1419 (MADISON STREET) Project BRM-1419(5)

Removal of the existing structure and replacement with a three span steel girder bridge carrying Madison Street over
DesPlaines River in Maywood, River Forest and Forest Park; includes 2 cofferdams; 5,877 stud shear connectors; 1
lighting controller; 7 shade trees; 24 intermediate trees; 107 vines; 235 cu m earth excavation; 80 cu m removal and
disposal of unsuitable material; 545 cu m channel excavation; 1,305 cu m furnished excavation; 237 cu m porous granular
embankment; 50 cu m trench backfill; 640 sqg m compost; 0.1 ha seeding; 2,309 sq m subbase granular material; 1,723 sq
m concrete base course; 357 sq m bridge approach pavement; 578 sq m concrete sidewalk; 145 sq m milling; 1,816 sq m
pavement removal; 120 sq m patching; 392 cu m structure excavation; 702 cu m cofferdam excavation; 72 cu m rock
excavation for structures; 843 cu m concrete; 1,098 sq m bridge deck grooving; erecting 214,450 kg structural steel;
107,153 kg epoxy coated reinforcement bars; 182 m steel piles HP 310 x 94; 36 sq m steel sheet piling; 259 m concrete
curb and gutter; 350 m thermoplastic pavement marking; 1,724 m electric cable; 7 kg weed control; 306 m tons
bituminous concrete binder and surface course, SUPERPAVE, Mix D, N70; 82 sq m bituminous shoulders, SUPERPAVE;
950 sq m protective shield; 15 units perennial plants; mobilization; traffic control and protection. (Completion Date:
October 31, 2003 Plus 15 Working Days) (Job No. C-91-442-00) (1-75685-0100) (SUPERPAVE) (10.00% DBE)

Contract No. 62395 Cook County District 1

Section 2002-021BR

FAU Route 2760 (SHERMER ROAD)

Bridge repair including removal and replacement of the bridge concrete wearing surface, joint replacement and detector
loop replacement on the structure carrying Shermer Road over the Middle Fork of the North Branch of the Chicago River
in Northbrook; includes 500 sq ft concrete sidewalk; 240 sq yds milling; 150 ft curb and gutter removal and replacement; 1
ton aggregate shoulders; 5.1 cu yds concrete removal; 5.1 cu yds concrete; 150 sq yds bridge deck grooving; 150 sq yds
concrete wearing surface; 148 sq ft formed concrete repair; 3,380 Ibs structural steel; 2,437 Ibs epoxy coated
reinforcement bars; 364 ft thermoplastic pavement marking; 113 ft detector loop; 25 ft grading shaping shoulders; 150 sq
yds concrete wearing surface removal; 21 tons bituminous concrete surface course, SUPERPAVE, Mix D, N 70; 625 sq ft
bridge sidewalk repair; mobilization; traffic control and protection. (Completion Date: June 30, 2003 Plus 05 Working
Days) (Job No. C-91-060-02) (1-75683-0100) (SUPERPAVE) (0.00% DBE)

Contract No. 62476 Cook County District 1

Section 2002-068I

FAl Route 57 (I-57)  Project IM-57-7(267)352

Deck resurfacing on 3 bridges over FAl Route 57 at Genoa Avenue, 103rd Street and 125th Street in Chicago and
Calumet Park; includes 3,041 sq yds bituminous concrete surface removal; 29 ft aluminum railing; 711 sq yds
waterproofing membrane system; 1,568 thermoplastic pavement marking; 2,588 sq yds protective shield (permanent);
257 tons bituminous concrete surface course, SUPERPAVE, Mix D, N 70; 328 sq yds concrete surface removal (variable
depth); 278 sq yds deck slab repair; mobilization; traffic control and protection. (Completion Date: July 31, 2003 Plus 05
Working Days) (Job No. C-91-213-02) (1-74654-0711, 1-74652-0711, 1-74647-0711) (SUPERPAVE) (4.00% DBE)

Contract No. 62484 DuPage County District 1

Section 2002-073BP

FAI Route 290  (I-290)

Bridge painting of the 2 structures carrying FAI Route 290 (EB) over FAI Route 355 and FAI Route 290 (WB) ramp to FAI
Route 355 in Addison; includes cleaning and painting 2 steel bridges; containment and disposal of lead paint cleaning
residues; mobilization; traffic control and protection. (50 Working Days) (Job No. C-91-224-02) (0-01003-1000) (5.00%
DBE)

Contract No. 72641 Morgan County District 6

Section 69(9HB)I-1

FAI Route 72 (I-72)  Project F-72-3(5)67

Bridge repairs on the structure carrying Old U.S. Route 36 over FAI Route 72 located approximately 2 miles east of
Jacksonville. The work will consist of bridge joint repair, bridge deck patching, mirosilica concrete overlay formed
concrete and shotcrete repair, approach pavement overlay, plugging existing deck drains and pavement marking;
includes 1,765 sq yds bituminous surface removal; 2,623 sq yds bituminous concrete removal (deck); 187 sq yds jointed
PCC pavement patches; 4 traffic barrier terminals; 75 ft guardrail removal; 2,338 paint pavement marking line; 551 ft
silicone joint sealer; 383 sq ft high performance-enhanced shotcrete; 36 cu ft polymer concrete; 71 sq yds formed
concrete repair; 148 tons bituminous concrete surface course, SUPERPAVE, Mix D, N70; 2,623 sq yds bridge deck
microsilica concrete overlay; 120 sq yds deck slab repair; mobilization; traffic control and protection. (30 Working Days)
(Job No C-96-556-03) (6-76080-0000) (SUPERPAVE) (4.00% DBE)
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Contract No. 84934 Winnebago County District 2

Section 1-HVBR-3&1-VBR

FAP Route 301 (US 20) Project NHF-301(28)

Removal and replacement of the dual bridge decks carrying U.S. Route 20 over Cunningham Road and the dual bridge
decks over the CC & P Railroad located from Meridian Road to east of Cunningham Road in Rockford; includes 66
elastomeric bearing assembilies; 7,200 stud shear connectors; 172 pavement markers; 11 trees; 3,059 cu m furnished
excavation; 6,420 sq m erosion control blanket; 355 m tons stone riprap; 2,000 m tons stone dumped riprap; 607 sq m
bituminous surface removal-butt joint; 477 sq m bituminous removal over patches; 760 sq m pavement removal; 691 cu m
concrete; 2,050 sq m bridge deck removal; 6,810 kg structural steel; 2,430 kg structural steel removal; 2,650 kg structural
steel repair; 93,820 kg epoxy coated reinforcement bars; 280 m pipe culverts; 952 m guardrail; 249 m modular glare
screen system; 8,240 m shoulder rumble strip; 22,523 m pavement marking tape; 9,882 m thermoplastic pavement
marking line; 10,009 m tons polymerized bituminous concrete binder and surface course, SUPERPAVE, Mix D; 1,607 m
tons bituminous shoulders, SUPERPAVE; 1,033 sq m bituminous coated aggregate slopewall; mobilization; traffic control
and protection. (100 Working Days) (Job No. C-92-139-02) (100 Working Days) (2-07440-0100) (SUPERPAVE) (5.00%
DBE)

Contract No. 87146 Livingston County District 3
Section 96-00014-00-BR (FORREST)

(WATSON STREET) Project BROS-D3(33)
Construction consists of a precast concrete double 13' x 5' box culvert carrying Watson Street over a branch of Vermilion
River in the Village of Forrest; includes 8 tree removal; 371 cu yds earth excavation; 134 cu yds porous granular
embankment; 90 sq yds stone riprap; 620 tons aggregate base course; 51 tons cover and seal coat aggregate; 1,050 sq ft
portland cement concrete sidewalk 4"; 1 removal of existing structures; 6,640 Ibs reinforcement bars; 84 ft precast
concrete box culvert 13' x 5'; 310 ft storm sewers; 6 inlets; 114 ft chain link fence; (40 Working Days) (Job No. C-93-113-
97) (3-10132-0000) (4.00% DBE)

Contract No. 87215 Iroquois County District 3

Section 00-00169-(00, 01, 02) - BR

FAS Route 335 (CH 10) Project BRS-RS-335(19)

Construction consists of 1,455 feet removal and replacement of three structures carrying FAS Route 335, CH 10 over
tributaries to Pigeon Creek located three miles east of Loda; includes 3,090 cu yds earth and channel excavation; 6
temporary ditch checks; 1,515 tons stone riprap; 3,330 sq yds aggregate base course; 1,371 sq yds aggregate shoulders;
3 removal of existing structures; 255 cu yds structure excavation; 85.4 cu yds concrete structures; 6,015 sq ft precast,
prestressed concrete deck beams; 8,970 Ibs reinforcement bars; 1,140 ft driving and filing shells; 669 sq yds
waterproofing membrane system; 595 tons bituminous concrete surface and binder course. (100 Working Days) (Job No.
C-93-026-02) (3-10012-0000) (6.00% DBE)

Contract No. 87225 Marshall County District 3

Section 98-11125-00-BR

TR 77A (650 N) Project BROS-123(20)

Construction consists of a three span 1 @ 46'-0", 1 @ 54'-0" and 1 @ 48'-0" precast prestressed concrete deck beam
bridge carrying TR 77A (650N) over Senachwine Creek, 5 miles west of Lacon; includes 36 tree removal; 1,080 cu yds
earth and channel excavation; 196 tons riprap; 353 tons aggregate surface course; 1 removal of existing structures; 2
underwater structure excavation protection; 36.6 cu yds concrete structures; 3,996 sq ft precast prestressed concrete
deck beams; 4,020 Ibs reinforcement bars; 775 ft driving steel piles; 41 cu yds concrete encasement; (40 Working Days)
(Job No. C-93-047-02) (3-10027-000) (0.00% DBE)

Contract No. 89270 Tazewell County District 4

Section 01-00021-00-BR  (DELAVAN)

MS 2800 (3RD STREET) Project TE-D4(88)

Construction consists of rehabilitation and restoration of the existing bridge carrying MS 2800, 3rd Street, over ICGRR in
the city of Delavan; includes 139 sq yds sodding, salt tolerant; 554 sq ft portland cement; 1 removal of existing timber
floor; removal of existing timber stringer; 63.5 cu yds concrete structures; 21,980 Ibs furnishing and erecting structural
steel; 15,570 Ibs structural steel removal; cleaning and painting steel bridge; 26,990 fom treated timber; 5,370 Ibs
reinforcement bars, epoxy coated; 136 ft combination concrete curb and gutter; containment and disposal of lead paint
cleaning residue; construction layout; jacking existing superstructure; 903 ft paint pavement marking line; traffic control
and protection; (65 Working Days) (Job No. C-94-054-01) (0-00900-0000) (3.00% DBE)
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Contract No. 90950 Champaign County District 5

Section 10-32HBR

FAI Route 57 (I-57)  Project IM-57-5(107)222

Rehabilitation of the structure carrying Monticello Road over Interstate 57 located south of Champaign; includes 12
elastomeric bearing assemblies; 61,600 Ibs structural steel; 2,592 stud shear connectors; 542 cu m porous granular
embankment; 119 sq m erosion control blanket; 669 m perimeter erosion barrier; 143 sq m bituminous surface removal-
butt joint; 180 sq m bridge approach pavement; 174 sq m approach slab removal; 26 sq m patching; 118 sq m slope wall
removal; 212 cu m concrete; 741 sq m bridge deck grooving; 28,640 kg epoxy coated reinforcement bars; 115 m metal
piles; 1,558 m paint pavement marking line; 80 m conduit; 199 m unit duct; 1,497 m tons bituminous concrete binder and
surface course, SUPERPAVE, Mix C; 1,112 sq m base course; 663 bar splicers; mobilization; traffic control and
protection. (Completion Date: October 15, 2003 Plus 10 Working Days) (Job No. C-95-050-98) (5-93780-0000)
(SUPERPAVE) (10.00% DBE)

Contract No. 94518 Fayette County District 7

Section 9BR-1

FAP Route 777 (IL 185) Project BHF-777(12)

The removal of the existing 3 span precast prestressed concrete beam bridge carrying lllinois Route 185 over Hurricane
Creek located approximately 8 miles northwest of Vandalia and the replacement with a 3 span, 2 @ 67'-3" and 1 @ 79'-6"
continuous composite concrete and steel beam bridge with a 32 ft width roadway; includes 1,780 cu yds earth excavation;
470 cu yds furnished excavation; 129 cu yds porous granular embankment; 285 sq yds riprap; 226 sq yds bridge
approach pavement; 568 sq yds bituminous surface removal; 390 sq yds pavement removal; 20 tons aggregate
shoulders; 136 tons bituminous shoulders, SUPERPAVE; 344 cu yds structure excavation; 134 cu yds concrete
structures; 255 cu yds concrete superstructures; 176,380 Ibs structural steel; 3,078 stud shear connectors; 67,610 Ibs
epoxy coated reinforcement bars; 440 ft steel piles HP 12 x 53; 744 ft steel piles HP 14 x 89; 3,975 sq ft temporary sheet
piling; 200 ft steel plate beam guardrail; 8 traffic barrier terminals; 620 ft guardrail removal; 1,990 ft paint pavement
marking line; 10 shade trees; 5 intermediates trees; 131 sq yds bituminous concrete base course widening,
SUPERPAVE; 111 tons bituminous concrete surface course, SUPERPAVE, Mix C, N70; 200 tons leveling binder,
SUPERPAVE, N70; 16 setting piles in rock. (90 Working Days) (Job No C-97-055-01) (7-73830-0100) (SUPERPAVE)
(5.00% DBE)

Contract No. 94726 Jefferson County District 7

Section 13B-1

FAP Route 821 (IL 15)

The removal of the existing 8 span bridge carrying lllinois Route 15 over the Big Muddy Overflow located approximately
2.7 miles west of FAI Route 57 in Mt. Vernon and the replacement with a 3 span 2 @ 73'-0" and 1 @ 85'-0", continuous
composite concrete and steel wide, flange beam structure with a 36 ft width roadway; includes 5 units tree removal; 7,450
cu yds earth excavation; 9,805 cu yds furnished excavation; 184 cu yds porous granular embankment; 359 sq yds riprap;
150 sq yds aggregate base course; 415 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N70; 408 tons
bituminous concrete surface course, SUPERPAVE, Mix D, N50; 244 sq yds bridge approach pavement; 18 tons
aggregate shoulders; 170 tons bituminous shoulders, SUPERPAVE; removal of existing structure; 435 cu yds structure
excavation; 93 cu yds concrete structures; 288 cu yds concrete superstructures; 210,880 Ibs structural steel; 3,852 stud
shear connectors; 79,700 Ibs epoxy coated reinforcement bars; 1,510 ft steel piles HP 12 x 53; temporary bridge
complete; 875 ft steel plate beam guardrail; 16 traffic barrier terminals; 991 ft guardrail removal; 2,414 ft paint pavement
marking line; 58 intermediate trees; 2616 sq yds bituminous base course, SUPERPAVE; 867 sq yds bituminous
stabilization at steel plate beam guardrail; 3,226 sq yds subbase granular material; mobilization; traffic control and
protection. (140 Working Days) (Job No C-97-018-00) (7-78800-0100) (SUPERPAVE) (5.00% DBE)

Contract No. 94779 Lawrence County District 7

Section 17BR

FAP Route 332 (IL1) Project BRF-332(62)

The removal of the existing 3 span precast, prestressed concrete deck beam bridge carrying IL Route 1 over Brushy Fork
Creek located approximately 4.75 miles north of Lawrenceville and the replacement with a 2 span, 1 @ 86'-6" and 1 @
71'-0" continuous composite concrete and steel beam bridge; includes 59 units tree removal; 117 cu yds earth
excavation; 151 cu yds porous granular embankment; 720 sq yds riprap; 214 sq yds base course widening; 340 sq yds
pavement removal; 12 sq yds pavement patching; 1,942 tons bituminous shoulders; removal of existing structure; 374 cu
yds structure excavation; 85 cu yds concrete structures; 207 cu yds concrete superstructure; 162,090 Ibs structural steel;
2,286 stud shear connectors; 54,210 Ibs epoxy coated reinforcement bars; 222 ft steel piles HP 12 X 53; 162 ft steel piles
HP 12 x 84; 787 sq ft temporary sheet piling; 238 ft steel plate beam guardrail; 9 traffic barrier terminals; 462 ft guardrail
removal; 1,770 ft paint pavement marking line; 6 intermediate trees; 14 evergreens; 168 tons bituminous concrete surface
course, SUPERPAVE, Mix C, N 50; 71 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 70; 6 setting
piles in rock; mobilization; traffic control and protection. (95 Working Days) (Job No. C-97-035-02) (7-78650-0100)
(SUPERPAVE) (6.00% DBE)
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Contract No. 95334 Hamilton County District 7
Section 93-07126-00-BR
TR 369 Project BROS-65(32)

Construction consists of a three span, 1 @ 50'-0" and 2 @ 34'-6" precast, prestressed concrete deck beam bridge,
earthwork and drainage, carrying TR 369 over North Fork Saline River 4 miles north of Broughton; includes 720 cu yds
furnished excavation; 264 tons stone dumped riprap; 417 tons aggregate surface course; 34 cu yds concrete structures;
2,880 sq ft precast, prestressed concrete deck beams; 3,680 Ibs reinforcement bars; 864 ft driving steel piles; 114 ft pipe
culverts. (30 Working Days) (Job No. C-97-094-01) (7-10068-0000) (3.00% DBE)

Contract No. 95350 Fayette County District 7
Section 00-13127-00-BR
TR 315 Project BROS-51(60)

Construction consists of a single span, 1 @ 59'-0" precast, prestressed concrete deck beam bridge carrying TR 315 over
Vandalia Drainage Ditch, two miles east of Vandalia Correctional Center; includes 1,430 cu yds furnished excavation; 160
tons stone dumped riprap; 319 tons aggregate surface course; removal of existing structures; 21.4 cu yds concrete
structures; 1,440 sq ft precast, prestressed concrete deck beams (27 inches depth); 2,400 Ibs reinforcement bars; 294 ft
driving and filling shells. (35 Working Days) (Job No. C-97-095-01) (7-10025-0000) (0.00% DBE)

Contract No. 97205 Randolph County District 8

Section 00-01113-02-BR

TR 159A(ROSEBOROUGH ROAD) Project BROS-157(36)

Construction consists of a single span, 1 @ 103'-9" precast, prestressed concrete deck beam bridge carrying TR 159A,
Roseborough Road over Mary's River, 4 miles southeast of Sparta; includes 625 cu yds channel excavation; 460 sq yds
stone dumped riprap; removal of existing structure; 21.4 cu yds concrete structures; 2,458 sq ft precast, prestressed
concrete deck beams (42" depth); 2,580 Ibs reinforcement bars; 531 ft driving steel piles. (20 Working Days) (Job No. C-
98-309-03) (8-10020-0000) (10.00% DBE)

Contract No. 98650 Jackson County District 9

Section 12B-1

FAU Route 9701 (OLD IL 13) Project BRM-9701(1)

The removal of the existing single span reinforced concrete T-beam structure carrying Old lllinois Route 13 over Mud
Creek located southeast of Murphysboro and the replacement with a single span 1 @ 85'-0" composite concrete amd
steel beam bridge with a 32 ft width roadway; includes 80 tons bituminous concrete binder course, SUPERPAVE, IL-12.5,
N90; 95 tons bituminous concrete surface course, SUPERPAVE, Mix C, N90; 117 units tree removal; 81 cu yds earth
excavation; 475 cu yds channel excavation; 153 cu yds borrow excavation; 178 cu yds porous granular embankment;
1,001 sq yds riprap; 224 sq yds bridge approach pavement; 287 sq yds pavement removal; 53 sq yds aggregate
shoulders; 697 sq yds bituminous shoulders, SUPERPAVE; removal of existing structure; 380 cu yds structure
excavation; 34 cu yds concrete structures; 116 cu yds concrete superstructure; 92,020 Ibs structural steel; 1,134 stud
shear connectors; 27,030 Ibs epoxy coated reinforcement bars; 480 ft steel piles HP 12 x 53; 1,432 sq ft temporary sheet
piling; 325 ft steel plate beam guardrail; 10 traffic barrier terminals; 408 ft guardrail removal; 1,825 ft paint pavement
marking line; mobilization; traffic control and protection. (95 Working Days) (Job No C-99-003-03) (9-96430-0000)
(SUPERPAVE) (8.00% DBE)

Contract No. 98716 Franklin County District 9

Section D-9 CONTR. MAINT. FY2003-10

FAS Route 2869 (IL 37)

Repairs to the bridge (structure number 028-0033) carrying IL Route 37 over a stream approximately 1.80 miles north of
Benton. The work will consist of approach pavement patching, bridge deck patching, a microsilica concrete overlay and
floor drain extensions; includes 136 sq yds concrete bridge deck scarification; 11 tons bituminous concrete surface
course, SUPERPAVE, Mix D, N 90; 136 sq yds bridge deck microsilica concrete overlay; 29 sq yds approach slab repair
(partial depth); 12.8 sq yds deck slab repair (partial); 169 sq yds bituminous surface removal (variable depth); 136 sq yds
bituminous concrete removal (deck); 141 sq yds bituminous shoulders; 4 floor drain extensions; 186 ft paint pavement
marking line; mobilization; traffic control and protection. (35 Working Days) (Job No. C-99-055-01) (0-00843-9008)
(SUPERPAVE) (0.00% DBE)

Contract No. 98792 Union County District 9

Section D-9 CONT. MAINT. FY03-7

OR Route 1 (BALD KNOB CROSS ROAD)

Repairs to the structure carrying Bald Knob Cross Road over lllinois Route 127 in Alto Pass. The work will consist of
concrete superstructure repairs which will eliminate the expansion joints at the bridge abutments and the placement of
riprap; includes 177 tons riprap; 10 cu yds concrete superstructure; 260 Ibs epoxy coated reinforcement bars;
mobilization; traffic control and protection. (20 Working Days) (Job No C-99-019-03) (0-00843-9010 (0.00% DBE)

SEE MORE BRIDGES
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ELECTRICAL SECTION

Contract No. 62274 Lake County District 1

Section 2001-095TS

FAP Route 305 (US 14) Project CMF-305(24)

Traffic signal modernization along U.S. Route 14 (Northwest Highway) from Hart Road to Lake-Cook Road in Barrington;
includes 6,224 ft conduit in trench; 2,109 ft conduit pushed; 6,224 ft trench and backfill; 7 controllers; 17,407 ft electric
cable; 10,794 ft fiber optic cable; 6 light detectors; 120 ft detector loop; mobilization; traffic control and protection. (55
Working Days) (Job No. C-91-317-01) (1-76341-0000) (5.00% DBE)

Contract No. 68226 Peoria-Tazewell Counties District 4

Section D4 |-74 ITS SYSTEM-1

FAI Route 74 (I-74)  Project ACIM-74-4(224)86

Supplying an Intelligent Transportation System (ITS) on |-74 from west of Sterling Avenue to east of Washington Street in
Peoria and East Peoria; includes 180 ft perimeter erosion barrier; 995 ft guardrail; 485 sq ft sign panel; 139 ft overhead
sign structure; 6,754 ft conduit; 24 handholes; 5,238 ft trench and backfill for electrical work; 26,168 ft electrical cable; 7
microwave detector, special; 6 solar equipment; 15 closed circuit television dome camera; 7 closed circuit television
surveillance site-communications; 31,538 ft fiber optic cable; City Hall node; City of Peoria dries lane facility node; City of
Peoria Emergency Communications Center node; lllinois Department of Transportation Communications Center node; 8
emergency call box; East Peoria Public Safety building node; 8 microwave links; 1,460 cal days portable traffic
management; mobilization; traffic control and protection. (Completion Date: December 31, 2006) (Job No C-94-037-02)
(4-00053-0002) (0.00% DBE)

Contract No. 76606 Various Counties District 8
Section D-8 TS MOD & FL BEACON 2003-1
Various Routes (VARIOUS) Project HS-000S(383)

The work will consist of the construction of lighted signs at IL Route 3 and Stolle Road at Dupo, IL Route 161 and Old
Lincoln Trail at Belleville and North Belt West and 37" Street/Royal Heights Road in Belleville. Also, included is the
construction of flashing beacons at Old U.S. Route 50 and Frogtown/Little Prairie Road west of Beckemeyer, IL Route 15
(Broadway) and 6" Street in East St. Louis and IL Route 160/177 and Venedy Station northwest of Okawville; includes 7
signal heads; 3 service installations; 2,084 ft conduit in trench; 204 ft conduit attached to structure; 1,844 ft trench and
backfill for electrical work; 4 flasher controllers; 3,924 ft electric cable in conduit; 55 ft electric cable aerial suspended; 816
ft remove electric cable from conduit; 10,324 ft remove and reinstall electric cable from conduit; mobilization; traffic control
and protection. (60 Working Days) (Job No. C-98-073-02) (8-08800-1201) (0.00% DBE)

Contract No. 90835 Macon County District 5

Section 13(Z,Z-1)TS-1&12R-TS

FAP Route 323 & FAP Route 741 (US 36 & IL 105) Project NHF-HS-000S(384)

Modernization of the traffic signals on U.S. Route 36 at the intersections with Van Dyke Street, Edwards Street, Church
Street, Water Street, Franklin Street, and Jackson Street. Also at lllinois Route 105 all in Decatur; includes 4,169 sq ft
concrete sidewalk; 4,343 sq ft sidewalk removal; 10,435 ft conduit; 46 handholes; 36,888 ft electric cable; 2,961 ft fiber
optic cable; 15 mast arm assemblies and poles; 241 ft concrete foundations; 1,274 ft detector loops; 937 ft coaxial cable;
79 signal heads; 1,260 preformed plastic pavement marking line; mobilization; traffic control and protection. (175 Working
Days) (Job No. C-95-050-96) (5-92880-0000) (0.00% DBE)

SEE MORE ELECTRICAL

MISCELLANEOUS SECTION

Contract No. 44800 Various Counties District 1

Section D1 PAINT PAV'T MRK 2003-2

Various Routes (VARIOUS)

Placement of various types and widths of paint pavement markings at various locations throughout the district; includes
637,000 ft paint pavement marking; 2,500 sq ft paint pavement marking removal; mobilization; traffic control and
protection. (Completion Date: November 01, 2003) (Job No. C-60-003-03) (0-00483-0000) (0.00% DBE)

Contract No. 44802 Cook County District 1

Section D1 REFLECTOR REPL 2003-10

Various Routes (VARIOUS)

Removal and replacement of damaged raised reflector pavement markers and castings at various locations throughout
the county; includes 7,500 raised reflective pavement markers; 50,000 replacement reflectors; 7,500 raised reflective
pavement marker removal; mobilization; traffic control and protection. (Completion Date: November 01, 2003) (Job No. C-
60-011-03) (0-00523-0000) (0.00% DBE)
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Contract No. 44803 Various Counties District 1

Section D1 PVT MKG 2003-12

Various Routes (VARIOUS)

Replacement of various types and widths of pavement markings at various locations throughout the district; includes
675,000 ft hot spray thermoplastic pavement marking; 272,500 ft epoxy pavement marking; 120,000 sq ft pavement
marking removal; mobilization; traffic control and protection. (Completion Date: November 1, 2003) (Job No. C-60-013-03)
(0-00483-0000) (0.00% DBE)

Contract No. 44804 Various Counties District 1

Section D1 H-T PVT MKG REPAIR 2003-11

Various Routes (VARIOUS)

Repairing various types and widths of pavement markings at various locations throughout the district; includes 349,000 ft
thermoplastic pavement marking; 156,000 ft hot spray thermoplastic pavement marking; 1,620 ft preformed plastic
pavement marking; 35,000 ft epoxy pavement marking; 2,700 ft preformed thermoplastic pavement marking; 97,000 ft
polyurea pavement marking; 166,000 sq ft pavement marking removal; mobilization; traffic control and protection.
(Completion Date: November 01, 2003) (Job No. C-60-012-03) (0-00483-0000) (0.00% DBE)

Contract No. 60284 Cook County District 1

Section 2424.171

FAI Route 90/94 (1-90/94) Project IM-90-3(112)63

Rehabilitation of the pump station located at the southwest quadrant of Des Plaines Street and Van Buren Street in
Chicago; includes 350 cu yds earth excavation; 1,200 sq yds aggregate base course; 430 sq ft concrete sidewalk; 550 sq
yds pavement replacement - surface course; 16 cu yds concrete removal; 500 cu yds structure excavation; 14,000 Ibs
structural steel; 13,000 Ibs epoxy coated reinforcement bars; 300 ft concrete curb; 230 ft chain link fence; pump station
SCADA equipment; pump station general work; pump station electrical work; pump station mechanical work; 132 tons
bituminous concrete binder and surface course, SUPERPAVE, Mix C, N 50; 90 cu yds concrete; complete spare main
pump assembly; complete spare low flow pump assembly; 4,500 sq ft removal and disposal of lead base paint;
mobilization; traffic control and protection. (Completion Date: February 01, 2005) (Job No. C-91-071-97) (1-74807-0100)
(SUPERPAVE) (5.00% DBE)

Contract No. 62460 Cook County District 1

Section 2002-053I

FAP Route 373 (IL 171)

Placement of permanent protective shield on the structures carrying IL Route 171 (First Avenue) over FAl Route 55
(Stevenson Expressway) in Summit; includes 1,260 sq yds protective shield (permanent); mobilization; traffic control and
protection. (15 Working Days) (Job No C-91-182-02) (0-00843-1018) (0.00% DBE)

Contract No. 62485 DuPage County District 1

Section 2002-072BP

FAI Route 355 & FAI Route 290 (1-355 & 1-290)

Bridge painting of the structures carrying FAI Route 355 (I-355) over U.S. Route 20, over IL Route 53 and FAI Route 290
(1-290) over Addison Road and Woodale Road located in Addison; includes 4 cleaning and painting steel bridge;
containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (65 Working Days)
(Job No. C-91-225-02) (0-01003-1000) (10.00% DBE)

Contract No. 62491 Lake County District 1

Section 2002-080DM

FAP Route 342 (IL 53/IL 120)

Demolition and disposal of 7 buildings on IL Route 53/IL Route 120 at 24752 Gilmer Road in Hawthorn Woods; includes
1,073 units tree removal; 653 cu yds porous granular embankment, subgrade; 740 sq yds topsoil; 0.16 acre seeding;
removal of 7 buildings; removal and disposal of non-friable asbestos; sealing 1 abandoned water well; mobilization. (30
Working Days) (Job No. C-91-243-02) (1-77106-0001) (0.00% DBE)

Contract No. 62493 McHenry County District 1

Section 21-WS

FAP Route 66  (US 14)

Repairs of the Harvard Weight Station located north of Crowley Road at Oak Grove Estates northeast of Harvard,;
includes 100 sq yds bridge approach pavement; 203 sq yds pavement removal; 83 sq yds pavement replacement; 23.1
cu yds concrete removal; 24.6 cu yds structure excavation; 26.2 cu yds concrete; 700 Ibs structural steel; 3,700 Ibs epoxy
coated reinforcement bars; furnishing and installing static scale components; mobilization; traffic control and protection.
(20 Working Days) (Job No. C-91-245-02) (1-77087-0001) (0.00% DBE)
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Contract No. 62501 Kane County District 1

Section 2002-0871

FAU Route 3887 (IL 31)

Crack and joint sealing along IL Route 31 from IL Route 62 to Strom Drive in Elgin; includes 260,000 ft crack routing
(pavement); 140,000 Ibs crack filling; mobilization; traffic control and protection. (15 Working Days) (Job No. C-91-263-02)
(0-05013-1006) (0.00% DBE)

Contract No. 62502 Kane-Cook Counties District 1

Section 2002-088I

FAP Route 360 & FAU Route 1321 (IL 25 & IL 19)

Crack and joint sealing along IL Route 25 from west of Shales Boulevard to Schaumburg Road in East Dundee,
Carpentersville and Elgin; includes 295,000 ft crack routing (pavement); 118,000 Ibs crack filling; mobilization; traffic
control and protection. (15 Working Days) (Job No. C-91-264-02) (0-05013-1007) (0.00% DBE)

Contract No. 76443 Calhoun County District 8

Section 1011-4

FAP Route 761  (IL 108)

Kampsville Ferry harbor improvements at Kampsville include harbor dredging, sheet pile retaining wall, moorings and
stairs; includes 1,164 cu yds channel excavation; 314 cu yds furnish excavation; 50 tons riprap; 183 tons aggregate base
course; 146 sq ft sidewalk removal; 12,570 lbs structural steel; 588 ft steel piles HP 12 x 74; 75 ft fiberglass reinforced
polyestar railing; 8,013 sq ft permanent steel sheet piling; 300 ft fiberglass reinforced polyestar stair and grating system;
mobilization; (30 Working Days) (Job No C-98-103-01) (8-89312-0000) (0.00% DBE)

Contract No. 83504 Cook County District 1
Section 00-00146-00-BT (GLENVIEW)

(LAKE AVENUE) Project TE-D1(553)
Construction consists of 7,708 ft of portland cement concrete pedestrian and bicycle path on West Lake Avenue along the
perimeters of Great Park on West Chestnut Avenue to Lake Road and North South Road in the Village of Glenview;
includes 1,891 cu yds earth excavation; 8,352 sq yds topsoil furnish and place 6"; 8,352 sq yds sodding; 42 supplemental
watering; 15,300 ft perimeter erosion barrier; 75,128 sq ft portland cement concrete sidewalk 6"; 635 ft thermoplastic
pavement marking-line 12"; construction layout; 13 drainage and utility structures to be adjusted; traffic control and
protection. (35 Working Days) (Job No. C-91-179-00) (0-00903-0000) (10.00% DBE)

This Item has been deleted from the letting.

Contract No. 97203 Madison County District 8
Section 01-00002-01-BT (SIU @ EDWARDSVILLE)
(SIU TRAIL SPUR) Project TE-D8(91)

Construction consists of 0.56 mile Bike Trail from Madison County Transit Authority bike trail to the SIU student parking
lots on the Southern lllinois University Campus at Edwardsville; includes 71 tree removal; 2,288 cu yds earth excavation;
1,110 ft perimeter erosion barrier; 2,905 sq yds processing lime modified soils 12"; 2,676 sq yds aggregate base course;
1,401 sq yds bituminous shoulders SUPERPAVE 6"; 150 ft chain link fence 6'; 3,995 ft thermoplastic pavement marking-
line 4"; 4 ballard assembly; 66 ft pipe culverts; traffic control and protection. (20 Working Days) (Job No. C-98-334-02) (0-
00903-0000) (10.00% DBE)

Contract No. 98784 Jackson County District 9

Section (9,10)-3-LS

FAP Route 322 (US 51) Project NHF-322(60)

Landscaping along the backslopes of a relocated section of U.S. Route 51 from Pleasant Hill Road to west of Boskydell
Road in Carbondale; includes 13 Shumard Red Oak trees; 18 red buckeye trees; 16 white fringe trees; 107 shade trees;
24 intermediate trees; 44 Vernal witch hazel shrubs; 164 evergreens; 780 container grown shrubs; 6,500 sq yds topsoil;
mobilization. (Completion Date: November 30, 2003) (Job No. C-99-004-03) (9-91450-0309) (0.00% DBE)

SEE MORE MISCELLANEOUS

PAVEMENT SECTION
Contract No. 90924 Champaign County District 5
Section (13X-1)RS-2&14RS
FAP Route 804 (US 150) Project F-804(181)

1.17 miles of 20 feet width of bituminous concrete resurfacing on U.S. Route 150 from Union Street to Francis Drive in
Champaign; includes 32,806 sq yds bituminous surface removal; 259 sq yds patching; 14,643 ft thermoplastic pavement
marking line; 335 pavement markers; 100 ft conduit; 1,157 ft detector loop; 5,384 tons polymerized bituminous concrete
binder and surface course, SUPERPAVE, Mix E; mobilization; traffic control and protection. (30 Working Days) (Job No
C-95-015-98) (5-93380-0000) (SUPERPAVE) (2.00% DBE)
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Contract No. 90734 Champaign County District 5
Section 4RS-5&(32R-1,10-72-1)RS-1
FAP Route 801 & FAP Route 725 (IL 10 & MATTIS AVENUE) Project ACF-000S(385)

2.52 miles of 31 feet and variable width of bituminous concrete resurfacing on IL Route 10 (Springfield Avenue) from
Fieldstone Road to Mattis Avenue. Also Mattis Avenue from Springfield Avenue to Church Street in Champaign. Includes
intersection improvements and traffic signals; includes 140 units tree removal; 865 cu yds earth excavation; 631 cu yds
furnished excavation; 3,842 sq yds subbase granular material; 1,464 sq yds bituminous concrete base course; 2,530 sq
yds bituminous surface removal-butt joint; 1,477 sq yds concrete surface removal-butt joint; 409 tons incidental
bituminous surfacing; 1,786 sq yds concrete pavement (jointed); 573 sq ft concrete sidewalk; 49,272 sq yds bituminous
surface removal; 2,634 sq yds pavement removal; 1,227 ft curb and gutter removal; 4,194 sq ft median surface removal;
723 sq yds patching; 563 tons aggregate shoulders; 1,794 sq yds bituminous shoulders, SUPERPAVE; 197 ft pipe
culverts; 937 ft storm sewers; 14 inlets; 1,688 ft concrete curb and gutter; 2,143 sq ft concrete median surface; 2,627 sq ft
concrete median; 243 ft overhead sign structure; 625 pavement markers; 700 ft conduit; 9,387 ft electric cable; 3 mast
arm assemblies and poles; 19 ft concrete foundation; 4,043 ft detector loop; 1,207 ft coaxial cable; 6,071 tons
polymerized bituminous concrete surface course, MIX F; 46,826 ft thermoplastic pavement marking line; 1,609 ft paint
pavement marking line; traffic control and protection; mobilization. (Completion Date: September 15, 2003 Plus 10
Working Days) (Job No. C-95-029-95) (5-98760-0100,5-07440-0500) (SUPERPAVE) (3.00% DBE)

Contract No. 72755 Christian County District 6

Section 135RS-5

FAU Route 7897 (MCADAM DRIVE)

0.55 mile of pavement patching, 31 ft and variable width bituminous concrete resurfacing and 3 ft width aggregate wedge
shoulders on McAdam Drive and adjacent spur between lllinois Route 29 and lllinois Route 48 in Taylorville; includes 45
cu yds earth excavation (widening); 2.1 units excavating and grading existing shoulder; 662 sq yds preparation of base;
244 tons incidental bituminous surfacing; 180 sq yds pavement patching; 291 tons aggregate shoulders; 92 sq yds
bituminous shoulders SUPERPAVE; 8,574 ft paint pavement marking line; 180 sq yds bituminous concrete base course
widening, SUPERPAVE; 813 tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; 814 tons bituminous
concrete binder course, SUPERPAVE, IL-19.0, N50; mobilization traffic control and protection. (15 Working Days) (Job
No. C-96-010-03) (0-00843-6012) (SUPERPAVE) (0.00% DBE)

Contract No. 94398 Clay-Richland Counties District 7

Section 7TWRS

FAP Route 327 (US 50) Project NHF-327(25)

7.43 miles of pavement patching, bituminous surface removal, 24 ft width bituminous concrete resurfacing, 3 ft width
bituminous shoulders and 5 ft width aggregate shoulders on U.S. Route 50 from west of Clay City to west of Noble. Also
included is the rehabilitation of the bridge over the Little Wabash River; includes 576 cu yds earth excavation; 761 units
excavating and grading existing shoulder; 158 sq yds riprap; 85 tons aggregate surface course; 81 tons incidental
bituminous surfacing; 3,968 sq yds bituminous surface removal; 142 sq yds pavement removal; 889 sq yds bituminous
concrete removal (deck); 1,377 sq yds jointed PCC pavement patching; 5,920 ft saw cuts; 14,433 tons aggregate
shoulders; 23,783 sq yds bituminous shoulders, SUPERPAVE; 412 ft pipe culverts; 1,425 ft steel plate beam guardrail; 24
traffic barrier terminals; 2,071 ft guardrail removal; 5,489 ft thermoplastic pavement marking line; 90,820 ft paint pavement
marking line; 556 raised reflective pavement markers; 336 sq yds bituminous concrete base course widening,
SUPERPAVE; 11,188 tons bituminous concrete surface course, SUPERPAVE, Mix D, N90; 7,435 tons leveling binder,
SUPERPAVE, N90; 686 sq yds partial depth removal; 889 sq yds bridge deck microsilica concrete overlay; 7 sq yds deck
slab repair; 43 cu yds deck slab repair (partial); 2,724 dowel bars; 77 tons partial depth patching; mobilization; traffic
control and protection. (90 Working Days) (Job No C-97-012-01) (7-73380-0000) (SUPERPAVE) (6.00% DBE)

Contract No. 70182 Coles County District 5

Section SHILOH CEMETERY 2001-1

PARK ROADS (SHILOH CEMETERY)

0.06 mile of resurfacing on Cemetery Drive and construction of 10 parking space areas at the Shiloh Presbyterian Church
Cemetery located 7 miles southwest of Charleston. Includes sidewalk removal and replacement, lighting and
landscaping; includes 92 cu yds earth excavation; 160 sq yds bituminous surface removal-butt joint; 1,134 sq ft concrete
sidewalk; 808 sq ft sidewalk removal; 317 ft concrete curb; 250 ft paint pavement marking line; 297 ft conduit; 950 ft
electric cable; 10 trees; 67 shrubs; 813 ft grading and shaping shoulder; 134 tons bituminous concrete binder and surface
course, SUPERPAVE; 280 ft ornamental fence; 160 daylily; 280 ft fence removal; mobilization; traffic control and
protection. (20 Working Days) (Job No C-95-060-01) (5-00009-0100) (SUPERPAVE) (0.00% DBE)



67.

68.

69.

70.

71.

- 18 -

Contract No. 82668 Kane County District 1

Section T-R

FAP Route 341 (IL 72) Project CMF-341(31)

1.09 miles of pavement reconstruction with 2 @ 24 ft and variable width concrete pavement (jointed) and traffic signal
modernization located on lllinois Route 72 from lllinois Route 68 to lllinois Route 25 in East Dundee; includes 31,600 cu
yds earth excavation; 4,278 cu yds removal and disposal of unsuitable material; 5,620 cu yds furnished excavation; 9,793
sq yds topsoil; 4,260 cu yds porous granular embankment, subgrade; 5,616 cu yds trench backfill; 1 acre seeding; 5,394
sq yds sodding; 67,723 sq yds aggregate subgrade; 56,372 sq yds concrete pavement; 26,304 sq ft concrete sidewalk;
44,540 sq yds pavement removal; 130 sq yds patching; 981 cu yds structure excavation; 185 cu yds concrete; 20,806 Ibs
epoxy coated reinforcement bars; 3,412 sq ft steel sheet piling; 40 ft water main; 175 ft water service line; 4 fire hydrants;
24 manholes; 17,533 ft concrete curb and gutter; 238 ft steel plate beam guardrail; 783 sq ft sign panel; 17,450 ft epoxy
pavement marking; 23,045 ft electric cable; 9 steel mast arm assemblies and poles; 2,605 ft trench and backfill; 1,295 ft
preformed detector loop; 985 ft fiber optic cable; 27 signal heads; 2 controllers; 21 shade trees; 70 intermediate trees, 550
shrubs; 6,019 sq yds temporary pavement; 6,053 sq yds bituminous base course, SUPERPAVE; 696 tons bituminous
concrete surface course, SUPERPAVE (Low ESAL); mobilization; traffic control and protection. (Completion Date:
October 31, 2003 Plus 10 Working Days) (Job No C-91-089-94) (1-72855-0100) (SUPERPAVE) (13.00% DBE)

Contract No. 60184 Lake County District 1

Section 32N-5

FAP Route 880 (IL 131)

Intersection reconstruction consisting of variable width widening resurfacing, new traffic signals and loop detectors on IL
Route 131 from Wisconsin State line in Pleasant Prairie, Wisconsin to IL Route 173 in Zion, lllinois; includes 18,032 sq m
bituminous concrete binder course, SUPERPAVE, IL 19.0, N 70; 34,413 sq m milling; 3,419 sq m patching; 27 shade
trees; 60 intermediate trees; 625 shrubs; 17,553 cu m earth excavation; 10,496 cu m furnished excavation; 8,362 m
grading and shaping shoulders; 231 cu m trench backfill; 29,899 sq m topsoil; 2.73 ha seeding; 2,656 sq m sodding;
7,818 sq m pavement removal; 14,437 sq m aggregate shoulders; 1,368 sq m temporary sheet piling; 346 m concrete
curb and gutter; 407 m storm sewers; 3.96 sq m sign panel; 14,021 m thermoplastic pavement marking; 516 sq m
bituminous base course; 6,350 m tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 3,163 sq m
bituminous shoulders, SUPERPAVE; 14,887 sq m aggregate subgrade; 45 sq m concrete pavement; 1 controller; 315 m
trench and backfill; 1,714 m electric cable; 184 m preformed detector loop; 2 steel mast arm assemblies and poles; 12
signal heads; mobilization; traffic control and protection. (Completion Date: August 29, 2003 Plus 10 Working Days) (Job
No. C-91-356-96) (1-71853-0100) (SUPERPAVE) (13.00% DBE)

Contract No. 64838 Lee County District 2

Section D2 MRS 2003-3

Various Routes (VARIOUS)

1.25 miles of coldmilling and bituminous resurfacing on U.S. Route 30 east of U.S. Route 52, two locations are on U.S. 52
between Dixon and U.S. 30, and two locations are on lllinois 26 south of U.S. 30; includes 231 sq yds bituminous surface
removal-butt joint; 2,280 sq yds bituminous surface removal; 52 tons aggregate shoulders; 5,410 ft paint pavement
marking line; 390 tons bituminous concrete surface course, SUPERPAVE, Mix C; mobilization; traffic control and
protection. (15 Working Days) (Job No. C-92-148-02) (0-00843-2010,2011,2012) (SUPERPAVE) (0.00% DBE)

Contract No. 72292 Macoupin County District 6

Section D(W-2,RS-10)

FAP Route 662 & SBI Route 4 (L4 &OLD IL 4)

5.27 km of pavement patching, bituminous surface removal, 12.34 m and variable width bituminous resurfacing, 914 mm
width bituminous concrete base course widening and 914 mm width aggregate wedge shoulders on IL Route 4 from the
Sangamon County Line to George Street in Virden and on Old IL Route 4 from south of Virden to IL Route 4 in Virden;
includes 239 raised reflective pavement markers; 320 units tree removal; 7,958 cu m earth excavation; 51 units
excavating and grading existing shoulder; 569 sq m PCC driveway pavement; 443 sq m PCC sidewalk; 40,526 sq m
bituminous surface removal; 635 sq m pavement removal; 449 sq m sidewalk removal; 694 sq m bituminous shoulder
removal; 343 sq m pavement patching; 648 m tons aggregate shoulders; 462 m remove existing culverts; 6,926 m
thermoplastic pavement marking line; 511 m paint pavement marking line; 400 m preformed plastic pavement marking
line; 1,129 m storm sewers; 2,102 sq m bituminous base course, SUPERPAVE; 3,279 sq m bituminous concrete base
course widening, SUPERPAVE; 5,038 m tons bituminous concrete surface course, SUPERPAVE, Mix D, N 70; 2,432 m
tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 50; 431 m tons incidental bituminous surfacing,
SUPERPAVE; 2,127 sq m bituminous shoulders, SUPERPAVE; mobilization; traffic control and protection. (Completion
Date: September 01, 2003) (Job No. C-96-523-01) (6-66060-0000/6-76240-0000) (SUPERPAVE) (10.00% DBE)

Contract No. 68235 McDonough County District 4

Section 39RS-6;40RS-4;41RS-2

FAP Route 310 (US 67)

4.7 miles of 24 ft and variable width bituminous concrete surface on U.S. Route 67 south of U.S. Route 67/U.S. Route
136 to South Street in Industry; includes 470 sq yds temporary ramp; 160 sq yds milling; 1,605 sq yds patching; 6,215 lbs
crack filling; 672 tons aggregate shoulders; 23 tons bituminous shoulders; 139,734 ft paint pavement marking; 2,113 tons
ultra-thin asphalt friction course; mobilization; traffic control and protection. (25 Working Days) (Job No. C-94-053-02) (4-
14065-0100) (5.00% DBE)
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Contract No. 62007 McHenry County District 1

Section 15RS-7

FAP Route 333 (IL 120) Project ACNHF-333(9)

7.80 km of variable width widening with concrete base course, 7.2 m and variable width milling and bituminous concrete
surface and traffic signal modernization on IL Route 120 from Fleming Road to DOT Street in McHenry; includes 503 m
tons bituminous concrete surface course, SUPERPAVE, N 30, Low Esal; 1 controller; 17 shade trees; 3 evergreens;
6,095 cu m earth excavation; 2,001 cu m removal and disposal of unsuitable material; 1,014 cu m porous granular
embankment subgrade; 100 cu m trench backfill; 16,100 sq m topsoil; 1,500 sq m compost; 0.62 ha seeding; 11,400 sq m
sodding; 8,749 sq m subbase granular material; 8,749 sq m concrete base course; 64,889 sq m milling; 1,086 sq m
pavement removal; 6,550 sq m patching; 24,851 sq m aggregate shoulders; 235 m concrete curb and gutter; 397 m steel
plate beam guardrail; 5.6 m sq m sign panel; 34,518 m thermoplastic pavement marking; 179 m trench and backfill; 1,605
m electric cable; 4 steel mast arm assemblies and poles; 454 m detector loop; 4,242 sq m bituminous base course,
SUPERPAVE; 10,290 m tons bituminous concrete binder and surface course, SUPERPAVE, Mix D, N 70; 16,514 sq m
bituminous shoulders, SUPERPAVE; 16 signal heads; mobilization; traffic control and protection. (Completion Date:
August 29, 2003 Plus 10 Working Days) (Job No. C-91-363-00) (1-74771-0100) (SUPERPAVE) (5.00% DBE)

Contract No. 82470 McHenry County District 1

Section 2001-125R

FAP Route 333 & FAP Route 336 (IL 120 & IL 31) Project ACNHF-ACF-000S(373)

4.56 km on IL Route 120 and 1.38 km on IL Route 31 of variable width widening, milling, bituminous concrete surface,
pavement reconstruction and traffic signal modernization from DOT street to IL Route 31 and High Street to IL Route 120
all located in McHenry; includes furnish profilograph; 25 luminaires; 2 controllers; 78 shade trees; 21 intermediate trees;
31,549 cu m earth excavation; 4,658 cu m porous granular embankment, subgrade; 5,070 cu m trench backfill; 30,005 sq
m topsoil; 2,900 sqg m compost; 1.8 ha seeding; 22,595 sq m sodding; 91,063 sq m stabilized subbase; 1,776 sq m
concrete base course; 4,160 sq m bituminous base course, SUPERPAVE; 443 m tons bituminous concrete surface
course, SUPERPAVE, N30, Low ESAL; 83,853 sq m concrete pavement (jointed); 5,640 sq m concrete sidewalk; 27,207
sq m milling; 110,348 sq m pavement removal; 533 sq m patching; 2,657 m tons aggregate shoulders; 764 sq m
bituminous shoulders, SUPERPAVE; 2.0 cu m concrete removal; 5.2 cu m concrete; 3,070 kg reinforcement bars; 31 cu
m concrete box culverts; 5,655 m storm sewers; 9,862 m concrete curb and gutter; 77 m steel plate beam guardrail; 22.2
sq m sign panel; 15,768 m preformed plastic pavement marking; 3,486 m trench and backfill; 16,786 m electric cable; 19
aluminum light poles; 4 steel mast arm assemblies and poles; 14 steel combination mast arm assemblies and poles;
35,329 sq m temporary pavement; 3,533 m tons bituminous concrete binder and surface course, SUPERPAVE, Mix D;
566 m tons polymerized bituminous concrete surface course, SUPERPAVE, Mix E; 58 signal heads; building removal; 6
luminaire extensions; 90,868 sq m aggregate subgrade; concrete pavement warranty; 160 m storm sewer (watermain
requirements); 1,601 m preformed detector loop; 10 traffic signal posts; mobilization; traffic control and protection.
(Completion Date: October 15, 2004 Plus 15 Working Days) (Job No. C-91-354-93) (1-73762-0000, 1-75735-0000)
(SUPERPAVE) (12.00% DBE)

Contract No. 93338 Menard County District 6

Section 97-00045-00-PV

FAS Route 634 (CH 14) Project HS-SR-634(112)

Improvement consists of 0.62 mile of new pavement, gutter, storm sewer, culvert, entrance and side road intersection
improvements on South Athens Blacktop 2.0 miles south of Athens to the Menard/Sangamon county line; includes 69
units tree removal; 57,210 cu yds earth excavation; 6,542 sq yds pavement removal; 5,448 tons aggregate base and
surface course; 1,295 tons aggregate shoulders; 1,397 ft storm sewers; 1,616 tons bituminous concrete surface course
and binder course, SUPERPAVE; 100 ft remove and reinstall guardrail; 246 ft pipe culverts; 13,040 ft paint pavement
marking; 7.3 acres seeding; traffic control and protection. (110 Working Days) (Job No. C-96-202-02) (6-10119-0000)
(SUPERPAVE) (5.00% DBE)

Contract No. 64844 Ogle County District 2

Section D2 MRS 2003-5

FAS Route 2079 (US 52)

Intermittent bituminous resurfacing on U.S. Route 52 from lllinois Route 26 to Illinois Route 64 at Brookville; includes 683
sq yds bituminous surface removal-butt joint; 65 tons incidental bituminous removal-butt joint; 1,518 sq yds bituminous
surface removal; 1,023 tons aggregate shoulders; 78,388 ft paint pavement marking line; 32 pavement marker; 3,962
tons bituminous concrete binder and surface course, SUPERPAVE, Mix C; mobilization; traffic control and protection. (15
Working Days) (Job No. C-92-159-02) (0-00843-2013) (SUPERPAVE) (0.00% DBE)
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Contract No. 68112 Peoria County District 4

Section (Y)RS-5

FAP Route 646 (IL 40) Project F-646(57)

0.80 mile of 2 @ 24 feet and variable width of bituminous concrete resurfacing on IL Route 40 from Ravenswood Road to
Lindberg Road in Peoria. Also, bridge repairs to the structure carrying IL Route 40 over IL Route 6; includes 1,923 sq yds
bituminous surface removal-butt joint; 2,019 sq yds patching; 5,964 ft saw cuts; 144 tons aggregate shoulders; cleaning
and painting steel bridge; containment and disposal of lead paint cleaning residues; 800 ft guardrail; 24,935 ft preformed
plastic pavement marking line; 2,521 ft preformed thermoplastic pavement marking line; 207 pavement markers; 519 ft
silicone joint sealer; 920 ft center joint repair; 669 tons bituminous concrete surface course, SUPERPAVE; 4,284 tons
polymerized bituminous concrete binder and surface course, SUPERPAVE, Mix E; 4,980 dowel bars; 485 ft longitudinal
joint repair; mobilization; traffic control and protection. (40 Working Days) (Job No. C-94-140-00) (4-09850-0100
4-09850-0000) (SUPERPAVE) (5.00% DBE)

Contract No. 88854 Peoria County District 4

Section 9W&RS

FAP Route 671 (IL8)  Project ACHS-671(4)

0.35 km of 16.7 m and variable width bituminous concrete widening and resurfacing on Western Avenue (lllinois Route 8)
from Wiswall Street to Butler Street in Peoria; includes 8 concrete handholes; 4 luminaires; 1,599 sq m sub base granular
material; 1,599 sq m concrete base course; 190 sq m bituminous surface removal-butt joint; 274 m tons incidental
bituminous surfacing; 8,468 sq m bituminous surface removal; 1,197 sq m driveway pavement removal; 579 m curb
removal; 1,118 sq m sidewalk removal; 38 m storm sewers; 1,992 m thermoplastic pavement marking line; 440 m conduit;
2,831 m electric cable; 4 mast arm assemblies and poles; 881 sq m curb and sidewalk; 1,532 m tons polymerized
bituminous concrete binder and surface course, SUPERPAVE, Mix E; 214 m railroad track removal; 18 signal heads;
removal of 3 buildings; mobilization; traffic control and protection. (Completion Date: September 15, 2003) (Job No C-94-
114-97) (4-08150-0100) (SUPERPAVE) (12.50% DBE)

Contract No. 72654 Sangamon County District 6
Section 31-11,211-2

FAP Route 664, FAP Route 662, FAU Route 8012 (WABASH AVE.&VETERAN’'S PKWY) Project HS-F-000S(386)

Located on the west side of Springfield the construction of dual left turn lanes and widening at the intersection of Wabash
Avenue and Veterans Parkway, milling, resurfacing and striping of Wabash Avenue from Robbins Road to the West White
Oaks Mall Entrance with traffic signal upgrade. Also included is the patching, shoulder repair and shoulder sealing of
Veterans Parkway from lles Avenue to the FAI Route 72 interchange; includes 2,877 tons polymerized bituminous
concrete surface course, Mix D, N70; 1,442 tons leveling binder, SUPERPAVE, N70; 43 signal heads; 18 rebuild existing
signal head faces; 423 sq yds bituminous shoulders remove and replace; 67 cu yds earth excavation; 695 cu yds furnish
excavation; 5,331 sq yds subbase granular material; 3,921 sq yds PCC base course; 1,114 sq ft PCC sidewalk; 34,262 sq
yds bituminous surface removal; 946 sq yds pavement removal; 4,358 ft combination curb and gutter removal; 780 sq ft
sidewalk removal; 867 sq yds bituminous shoulder removal; 613 ft combination concrete curb and gutter removal and
replacement; 5,103 sq ft concrete median surface removal; 78 sq yds pavement patching; 1,363 sq yds continuously
reinforced PCC pavement patching; 5,951 ft saw cuts; 283 ft storm sewers; 3,445 ft combination concrete curb and gutter;
8,502 sq ft concrete median; 12,744 ft thermoplastic pavement marking line; 3,212 ft preformed plastic pavement marking
line; 20,053 ft polyurea pavement marking line; 378 raised reflective pavement markers; 1,234 ft conduit in trench; 1 full
actuated controller and cabinet; 12,026 ft electric cable in conduit; 7 painted steel traffic signal posts; 12 steel combination
mast arm assemblies and poles; 180 ft concrete foundations; 2,598 ft detector loop; 3 temporary traffic signal
installations; 2,629 ft remove electric cable from conduit; 1,110 ft remove and reinstall electric cable from conduit; 28
remove existing concrete foundations; mobilization; traffic control and protection. (Completion Date: October 15, 2003)
(Job No C-96-537-03) (6-71250-0000 & 6-71210-0300) (SUPERPAVE) (5.00% DBE)

Contract No. 89276 Tazewell County District 4
Section 94-P4004-01-BT (MORTON — PD)
MORTON COMMUNITY BIKEWAY Project TE-D4(92)

The work under this contract consists of furnishing all material, labor, and equipment necessary to construct a
bicycle/pedestrian path beginning at the terminus of the existing trail near Cypress Road and ending at the terminus of the
existing trail near Happ Lane in Morton of Tazewell County; includes 10,420 cu yds earth excavation; 213.4 cu yds trench
backfill; 5,075 sq yds topsoil furnished place, 6”; 2,795 sq yds erosion control blanket; 1,932 tons aggregate base course,
Type B; 1,271 gallons bituminous materials (prime coat); 26,682 sq ft steel sheet piling; 219 ft storm sewers, Class B;
1,731 ft concrete gutter; 80 ft combination concrete curb and gutter; 2218.75 ft steel plate beam guardrail; 427 ft chain link
fence; 136 ft thermoplastic pavement marking line; 31.2 sq ft thermoplastic pavement marking-letters & symbols; 379 tons
bituminous concrete surface course SUPERPAVE; 1,745 cu yds controlled law strength material. (60 Working Days) (Job
No. C-94-081-01) (0-00903-0000) (9.00% DBE)
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Contract No. 64841 Winnebago County District 2

Section 103W&RS-1

FAU Route 5106 (IL 70) Project F-5106(6)

3.76 miles of 2 @ 24 feet and variable width of bituminous concrete widening and resurfacing on IL Route 70 from
Meridian Road to Summerdale Avenue in Rockford. Includes lighting, traffic signals, or bridge replacement at Kent Creek
and 3 bridge rehabilitations; includes 1,516 ft storm sewers (water requirements); 4,439 units tree removal; 8.72 acres
tree removal; 61,770 cu yds earth excavation; 152,613 sq yds topsoil; 35,406 sq yds erosion control blanket; 29,040 sq
yds sodding; 3,063 ft perimeter erosion barrier; 1,994 sq yds riprap; 56,125 sq yds subbase granular material; 16,518
tons aggregate base course; 856 sq yds aggregate surface course; 2,238 sq yds bituminous surface removal-butt joint;
5,145 sq ft concrete sidewalk; 27,934 sq yds bituminous surface removal; 24,480 sq yds pavement removal; 4,552 sq yds
bituminous removal over patches; 10,750 ft gutter removal; 5,767 sq ft sidewalk removal; 4,527 sq yds bituminous
shoulder removal; 1,774 sq yds paved shoulder removal; 3,946 sq yds pavement breaking; 1,463 sq yds patching; 44,467
sq yds crack control treatment; 37,166 sq yds bituminous shoulders, SUPERPAVE; 490 cu yds structure excavation; 183
cu yds concrete; 1,161 sq yds bridge deck grooving; 440 ft prestressed concrete |-beams; 5,757 Ibs structural steel;
39,518 Ibs epoxy coated reinforcement bars; 451 ft steel piles; 488 ft concrete box culverts; 3,156 ft pipe culverts; 2,474 ft
storm sewers; 44 inlets; 7,980 ft concrete curb and gutter; 210 right of way markers; 3,503 ft conduit; 16 concrete
handholes; 13,936 ft electric cable; 8 mast arm assemblies and poles; 2,855 ft detector loop; 247 trees; 150 shrubs; 50
evergreens; 13,091 sq yds bituminous concrete base course widening, SUPERPAVE; 22,568 tons bituminous concrete
binder and surface course, SUPERPAVE, Mix C; 28,498 sq yds bituminous concrete pavement (full depth),
SUPERPAVE; 4,813 ft curb and gutter; 27 signal heads; 553 bar splicers; 108,448 ft thermoplastic pavement marking
line; 1,790 ft epoxy pavement marking line; 684 pavement markers; mobilization; traffic control and protection. (145
Working Days) (Job No. C-92-153-02) (2-97270-0101) (SUPERPAVE) (4.00% DBE)

Contract No. 64865 Winnebago County District 2

Section D-2 PATCHING 2003-5

FAI Route 39 (1-39)

7.76 miles of concrete patching on Interstate 39 from [-90 south to Baxter Road; includes 625 sq yds patching; 484 sq yds
patch reinforcement; 4,064 ft saw cuts; 312 dowel bars; mobilization; traffic control and protection. (15 Working Days)
(Job No. C-92-015-03) (0-00843-2007, 2008) (0.00% DBE)

SEE MORE PAVING

BRIDGE SECTION

Contract No. 91276 Clark County District 5

Section 00-00257-00-BR

FAS Route 688 (C.H. 8) Project SR-688(107)

Construction of an additional prestressed, concrete deck beam span @ 38'-0" to an existing three span concrete deck 2.4
miles from Westfield; includes 385 cu yds channel excavation; 490 ft furnishing and driving steel piles; 1,026 sq ft precast
prestressed concrete deck beams (17" depth); 3,800 Ibs reinforcement bars; 222 sq yds bituminous concrete removal
(deck); 49 tons bituminous concrete binder and surface course, SUPERPAVE; 76 ft Portland Cement mortar fairing
course; 575 ft steel plate beam guardrail; 752 ft remove guardrail; 1,100 tons riprap, special; 8 traffic barrier terminals. (30
Working Days) (Job No. C-95-124-02) (5-10129-0000) (SUPERPAVE) (5.00% DBE)

Contract No. 62095 Cook County District 1

Section 0102B

FAU Route 1620 (RIDGE ROAD) Project ACBRM-1620(4)

Removal of the existing bridge and replacement with a 12' x 14' reinforced concrete box culvert carrying Ridge Road over
lllinois Central Railroad and 40 ft width pavement reconstruction, all located in Homewood; includes 13 shade trees;
4,778 cu yds furnished excavation; 636 cu yds earth excavation; 70 cu yds porous granular embankment, subgrade; 400
cu yds porous granular backfill; 380 sq yds topsoil; 1,800 sq yds compost; 0.40 acres seeding; 100 sq yds sodding; 3,010
sq yds sub-base granular material; 2,800 sq yds concrete base course; 10,120 sq ft concrete sidewalk; 2,800 sq yds
pavement removal; 650 sq yds bituminous shoulders, SUPERPAVE; 120 cu yds concrete removal; 2,940 cu yds structure
excavation; 70,920 Ibs reinforcement bars; 929 Ibs epoxy coated reinforcement bars; 322 cu yds concrete box culverts;
346 ft concrete curb and gutter; 875 ft steel plate beam guardrail; 3,425 ft thermoplastic pavement marking; 725 shrubs;
1,375 sq yds temporary pavement; 482 tons bituminous concrete binder and surface course, SUPERPAVE, Mixture D,
N70; mobilization; traffic control and protection. (Completion Date: October 01, 2003 Plus 05 Working Days) (Job No. C-
91-535-00) (1-75228-0100) (SUPERPAVE) (10.00% DBE)
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Contract No. 60918 Cook County District 1

Section 55R-DC-DR-B

FAU Route 3727 (IL 58 (DEMPSTER STREET)) Project F-3727(2)

Removal of the existing bridge and replacement with a 3-span, 2 @ 13.97 m, 1 @ 26.57 m bridge carrying IL Route 58
(Dempster Street) over North Shore Channel, new approach pavement, lighting and traffic signal modernization located in
Skokie and Evanston; includes 4 shade trees; 70 cu m earth excavation; 1,322 cu m borrow excavation; 409 cu m porous
granular embankment; 789 cu m trench backfill; 511 cu m topsoil excavation and placement; 1,957 sq m topsoil; 0.20 ha
seeding; 1,816 sq m subbase granular material; 250 sq m aggregate base course; 338 sq m concrete base course; 3,300
sq m concrete pavement (jointed); 447 sq m bridge approach pavement; 580 sq m concrete sidewalk; 2,693 sq m milling;
3,184 sq m pavement removal; 344 sq m patching; 1,136 cu m structure excavation; 762 cu m concrete; 1,106 sq m
bridge deck grooving; erecting 154,730 kg structural steel; 68,350 kg epoxy coated reinforcement bars; 522.5 m steel
piles HP 310 x 79; 742.5 m steel piles HP 310 x 125; 967 sq m temporary sheet piling; 562 m concrete curb and gutter;
4.0 sq m sign panel; 1,735 m thermoplastic pavement marking; 738 m trench and backfill; 240 m aerial cable; 9 aluminum
light poles; 3,892 m electric cable; 1 steel mast arm assembly and pole; 3 steel combination mast arm assemblies and
poles; 13 m detector loop; 36 sq m bituminous base course, Superpave; 812 m tons bituminous concrete binder and
surface course, SUPERPAVE, Mix D; 912 m fiber optic cable; 14 luminaires; 12 signal heads; mobilization; traffic control
and protection. (Completion Date: October 31, 2003 Plus 10 Working Days) (Job No. C-91-112-00) (1-75607-0100,
1-75607-0104) (SUPERPAVE) (8.00% DBE)

Contract No. 66213 Kankakee County District 3

Section (1)VBR

FAP Route 330 (IL 17) Project BRF-330(37)

Removal and replacement of the structures carrying IL Route 17 (Court Street) over the IC Railroad in Kankakee;
includes 39 units tree removal; 2,912 cu yds earth excavation; 10,494 cu yds furnished excavation; 2,323 cu yds porous
granular material; 2,809 sq yds topsoil; 1,456 sq yds heavy duty excelsior blanket; 1,052 sq yds sodding; 13,321 sq yds
subbase granular material; 715 sq yds concrete base course, widening; 1,267 tons aggregate surface course; 789 sq yds
bituminous surface removal; 1,521 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 6,383 sq
yds concrete pavement (jointed); 426 sq yds bridge approach pavement; 874 sq yds concrete driveway; 25,203 sq ft
concrete sidewalk; 6,636 sq yds bituminous surface removal; 21,792 sq ft sidewalk removal; 333 cu yds concrete
removal; 1,485 cu yds structure excavation; 1,765 cu yds concrete; 234 sq yds grooving; 61,830 Ibs structural steel; 3,810
stud shear connectors; 268,665 Ibs epoxy coated reinforcement bars; 870 ft storm sewers; 589 ft storm sewer, water
requirements; 18 manholes; 38 inlets; 3,975 ft concrete curb and gutter; 2,106 sq ft concrete median surface; 4,486 ft
conduit; 21,789 ft electric cable; 16 ornamental luminaires; 9 luminaires; 21 special decorative light poles; 9 steel light
poles; 224 ft light pole foundations; 10 signal heads; 2,781 ft detector loops; 14,566 sq ft anti-graffiti protection system;
1,323 cu ft drilling and setting soldier piles; 35 LED signal face retrofit; 412 bar splicers; 844 ft bicycle railing; 1,698 ft
drilled shaft; 8,338 ft thermoplastic pavement marking line; 2,354 ft epoxy pavement marking line; mobilization; traffic
control and protection. (Completion Date: December 01, 2003 Plus 15 Working Days) (Job No. C-93-134-01) (3-04270-
0100) (SUPERPAVE) (6.00% DBE)

Contract No. 62034 Lake County District 1

Section 135B

FAP Route 303 (IL 173) Project NHF-303(25)

Removal of the existing structure and replacement with a single span @ 18m width, steel beam bridge carrying lllinois
Route 73 (Rosecrans Road) over North Branch of Mill Creek located east of Antioch; includes 21 cu m earth excavation;
434 cu m borrow excavation; 544 cu m channel excavation; 115 cu m porous granular embankment; 2,135 sq m topsoil;
0.4 ha seeding; 1,160 sq m stabilized sub-base; 942 sq m concrete base course; 218 sq m bridge approach pavement;
1,689 sq m milling; 582 sq m pavement removal; 192 sq m patching; 220 cu m structure excavation; 103 cu m concrete;
24,080 kg structural steel; 11,070 kg epoxy coated reinforcement bars; 190 m steel piles HP 310 x 79; 76 sq m temporary
sheet piling; 354 m thermoplastic pavement marking; 584 sq m temporary pavement; 764 m tons bituminous concrete
binder and surface course, SUPERPAVE, Mixture D, N70; 89 sq m bituminous shoulders, SUPERPAVE; 2,200 m tons
bituminous aggregate mixture; 882 stud shear connectors; mobilization; traffic control and protection. (Completion Date:
November 15, 2003 Plus 10 Working Days) (Job No C-91-440-00) (1-75702-0100) (SUPERPAVE) (7.00% DBE)

Contract No. 68313 Peoria-Tazewell Counties District 4

Section D4 BRIDGE PAINTING 2003

Various Routes (VARIOUS)

Cleaning and painting of 11 structures on various routes in Peoria and Tazewell counties; includes cleaning and painting
11 steel bridges; containment and disposal of lead paint and cleaning residues on 11 bridges; mobilization; traffic control
and protection. (125 Working Days) (Job No. C-94-006-03) (0-01003-0000) (0.00% DBE)
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Contract No. 76619 St. Clair County District 8

Section 82-2HB-2HDF-1

FAI Route 70 (1-55/70)

Bridge parapet, approach parapet and approach shoulder pavement repairs to the tri-level ramp from FAI Route 55/70
westbound to FAI Route 64 eastbound in East St. Louis; includes 1.6 cu yds concrete removal; 7.3 cu yds concrete
superstructure; 9 sq ft formed concrete repair; 1,160 Ibs epoxy coated reinforcement bars; 16 sq yds approach slab repair
(full depth); mobilization; traffic control and protection. (Completion Date: May 30, 2003) (Job No. C-98-001-03) (MCHD)
(0.00% DBE)

Contract No. 76428 St. Clair County District 8

Section 82-5HBR-2

FAI Route 64 (I-64)  Project NHI-64-1(115)9

The widening of the existing structure carrying Ruby Lane over FAI Route 64 and the work will consist of concrete deck
removal and replacement, substructure widening, beam placement and pavement widening; includes 108 units tree
removal; 102 cu yds earth excavation; 25 cu yds furnished excavation; 600 sq yds riprap; 134 sq yds PCC pavement; 125
sq yds bridge approach pavement; 1,368 sq ft PCC sidewalk; 82 sq yds pavement removal; 1,474 sq ft sidewalk removal,
removal of existing concrete deck; 145 cu yds structure excavation; 111 cu yds concrete structures; 367 cu yds concrete
superstructure; 12 elastomeric bearing assemblies; 137 sq ft formed concrete repair; 66 ft precast prestressed concrete |-
beams; 46,140 Ibs structural steel; 360 stud shear connectors; 97,700 Ibs epoxy coated reinforcement bars; 996 ft metal
pile shells; 379 ft combination concrete curb and gutter; 125 ft steel plate beam guardrail; 4 traffic barrier terminals; 275 ft
guardrail removal; 4,051 ft paint pavement marking line; 31 raised reflective pavement markers; 5 shrubs; mobilization;
traffic control and protection. (Completion Date: August 29, 2003 Plus 15 Working Days) (Job No C-98-105-01) (8-84721-
0000) (10.00% DBE)

Contract No. 90641 Vermilion County District 5

Section 47VBR

FAP Route 332 (US 150 & IL 1) Project NHF-BRF-332(63)

Removal and replacement of the structure carrying IL Route 1 over the Norfolk and Southern Railroad, installation of a
new bridge on 4th Street crossing over the Norfolk and Southern Railroad and construction of a retaining wall on IL Route
1 and Adams Street. Also, bituminous widening and resurfacing on U.S. Route 150 and IL Route 1 and the surrounding
roads from Interstate 74 to Main Street in Danville; includes 42 elastomeric bearing assemblies; 10,164 stud shear
connectors; 85 inlets; 75 right of way markers; 124 pavement markers; 45 luminaires; 12 trees; 526 units tree removal;
20,231 cu m earth excavation; 9,338 cu m removal and disposal of unsuitable material; 27,879 cu m furnished
excavation; 57,197 sq m topsoil; 18,171 sq m erosion control blanket; 23,197 sq m sodding; 5,219 units supplemental
watering; 670 sq m stone riprap; 15,857 sq m processing lime modified soils; 359 units water; 387 m tons lime; 1,980 sq
m subbase granular material; 1,001 sq m aggregate base course; 399 sq m concrete base course; 366 sq m concrete
base course, widening; 271 m tons incidental bituminous surfacing; 22,668 sq m concrete pavement (jointed); 2,110 sq m
concrete driveway pavement; 3,170 sq m concrete sidewalk; 5,403 sq m bituminous surface removal; 18,518 sq m
pavement removal; 5,181 m curb and gutter removal; 1,449 sq m sidewalk removal; 214 sq m patching; 104 m tons
aggregate shoulders; 3,901 sq m concrete shoulders; 2,115 cu m structure excavation; 2,115 cu m concrete; 3,841 sq m
bridge deck grooving; 289 m concrete I-beams; 257,440 kg structural steel; 3,980 kg reinforcement bars; 188,620 kg
epoxy coated reinforcement bars; 3,105 sq m slope wall; 814 m steel piles; 2,630 m storm sewers; 1,927 m storm sewer
removal; 50 manholes; 4,510 m concrete curb and gutter; 643 m chain link fence; 672 m thermoplastic pavement marking
line; 6,297 m epoxy pavement marking line; 407 m conduit; 1,950 m unit duct; 3,597 m electric cable in conduit; 39 light
poles; 4 mast arm assemblies and poles; 228 m coaxial cable; 805 m tons polymerized bituminous binder and surface
course, Mix D; 880 sq m bituminous concrete pavement (full-depth), SUPERPAVE; 14,034 sq m aggregate subbase; 181
sq m mechanically stabilized earth retaining wall;598 sq m wire mechanically stabilized earth wall; 35 drainage scuppers;
12 signal heads; 41 survey markers; 268 bar splicers; mobilization; traffic control and protection. (Completion Date:
December 01, 2004 Plus 10 Working Days) (Job No. C-95-020-94) (5-97820-0100) (SUPERPAVE) (9.00% DBE)

Contract No. 91187 Vermilion County District 5
Section 97-18122-00-BR
TR 101 Project HPD-ACHPD-1110(2)

Construction consists of a five span, 3 @ 79'- 01" and 2 @ 78'- 4 3/4" precast prestressed concrete deck beam bridge
carrying TR 101 over North Fork of Vermilion River 1/4 mile west of Alvin; includes 250 tree removal; 17,340 cu yds
furnished excavation; 4.6 acres seeding; 1,515 tons riprap, special; 3,430 tons aggregate base course; 2 removal of
existing substructures; 277 cu yds concrete structures; 10,665 sq ft precast prestressed concrete deck beams; 18,480 Ibs
reinforcement bars; 1,390 ft driving steel piles; 3 test pile; 192 ft pipe culverts; 8 traffic barrier terminal; 2 underwater
structure excavation protection. (90 Working Days) (Job No C-95-013-099) (5-94260-0100) (6.00% DBE)

SEE MORE BRIDGES
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ELECTRICAL SECTION

Contract No. 83663 Cook County District 1

Section 02-00141-00-LT (MOUNT PROSPECT)

FAU Route 3514 Algonquin Road Project M-8003(204)

Improvement consists of new roadway lighting on Algonquin Road from Goebbert Road to Busse Road in the Villages of
Mount Prospect and Arlington Heights; includes 1,000 sq ft sidewalk removal and replacement; 15,500 ft unit duct; 3,750
ft conduit pushed; 100 light poles; 106 sodium vapor luminaires; 600 ft electric cable in conduit; 50 sq yds bituminous
concrete removal and replacement; 4,900 sq yds sodding. (60 Working Days) (Job No. C-91-240-02) (1-10823-0000)
(10.00% DBE)

Contract No. 62512 Cook County District 1

Section 2002-099TS

FAU Route 1581 (111™" STREET)

Traffic signal installation on 111" Street at Jodan Drive in Oak Lawn; includes 30 sq ft sign panel; 124 ft preformed plastic
pavement marking; 3,842 ft conduit in trench; 1,775 ft conduit pushed; 3,837 ft trench and backfill; 4 controllers; 9,240 ft
electric cable; 2 steel mast arm assemblies and poles; 661 ft detector loop; 5,892 ft fiber optic cable; 8 signal heads;
mobilization; traffic control and protection. (45 Working Days) (Job No. C-91-286-02) (1-77104-0001) (10.00% DBE)

MISCELLANEOUS SECTION

Contract No. 64864 Carroll-JoDaviess Counties District 2

Section D2 CS 2003-7

FAP Route 545 & FAP Route 650 (IL 72 & IL 78)

5.25 miles of routing, cleaning and sealing pavement surface cracks on lllinois Route 72 from lllinois Route 73 to
Shannon and on lllinois Route 78 from Warren to the Wisconsin State Line; includes 61,800 ft crack routing; 17,675 Ibs
crack filling; 90,039 ft paint pavement marking line; mobilization; traffic control and protection. (15 Working Days) (Job No.
C-92-014-03) (0-00843-2031,2032) (0.00% DBE)

Contract No. 62452 Cook County District 1

Section 531PCC-PP

FAU Route 2592 (HICKS ROAD)

Concrete pavement patching on Hicks Road (SB) from north of U.S. Route 14 (Northwest Highway) to south of IL Route
68 (Dundee Rd.) in Palatine; includes 48 sq ft concrete sidewalk; 786 ft curb and gutter removal and replacement; 4,809
sq yds patching; 20,914 ft saw cuts; 346 ft crack routing (pavement); 138 Ibs crack filling; 7,717 ft paint pavement
marking; 476 ft detector loop replacement; traffic control and protection; mobilization. (25 Working Days) (Job No. C-91-
174-02) (0-00843-1010) (3.00% DBE)

Contract No. 64817 DeKalb County District 2

Section D-2 CS 2003-8

Various Routes  (VARIOUS)

13.97 miles of routing and sealing cracks on U.S. Route 30 from IL Route 23 to Hinckley, on U.S. Route 34 from
Somanauk to Sandwich and on IL Route 72 from Kirkland to Genoa; includes 182,827 ft crack routing; 52,237 Ibs crack
filling; 182,534 ft paint pavement marking line; mobilization; traffic control and protection. (15 Working Days) (Job No. C-
92-118-02) (0-05013-2015, 2016, 2017) (0.00% DBE)

Contract No. 64819 Henry County District 2

Section D-2 WETLAND MAINTENANCE 2003

FAP Route 585 (IL 92)

Performing maintenance (mowing, spraying, tree shelter repairs) at the Joslin Wetland located southeast of IL Route 92
and the Rock River; includes 120 acres mowing; 21 acres nonselective herbicide; 1,000 tree shelter repairs; 1,000 tree
shelter stake replacements; 500 tree shelter replacements; 675 tree trunk predator protection repairs; 168 trees; 500 tree
trunk predator wraps; mobilization. (Completion Date: October 31, 2003) (Job No. C-92-031-03) (2-01200-0109) (0.00%
DBE)

Contract No. 66314 Iroquois County District 3

Section (38-5)T-1

FAI Route 57 (1-57)

Constructing a 4350 ft concrete paved ditch along the east side of Interstate 57 and lllinois Route 54 near Onarga;
includes 404 cu yds earth excavation; 4,350 ft paved ditch; 15 ft paved flume; mobilization. (30 Working Days) (Job No.
C-93-021-03) (0-00843-3015) (0.00% DBE)
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Contract No. 64866 Lee County District 2

Section D2 SHLDR. RS 2003-1

FAI Route 39 (1-39)

5.2 miles of bituminous shoulder removal and replacement on Interstate 39 from Perry Road south to U.S. Route 30;
includes 2,244 tons bituminous concrete binder and surface course, SUPERPAVE; 19,945 sq yds bituminous surface
removal; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-016-03) (0-00843-2006) (0.00%
DBE)

Contract No. 68316 Peoria County District 4

Section D4 BUILDING DEMO 2003-1

FAI Route 74 (I-74)

Demolition of duplexes at 1511,1513,1515 and 1517 North Knoxville in Peoria; includes removal of 4 buildings; removal
and disposal of friable asbestos in 2 buildings; removal and disposal of non friable asbestos in one building; mobilization;
traffic control and protection. (15 Working Days) (C-94-009-03) (4-00022-0100) (0.00% DBE)

Contract No. 89279 Tazewell County District 4
Section 01-00135-00-BT (EAST PEORIA)
RIVERSIDE PARK TRAIL Project TE-D4(90)

Construction consists of 0.37 mile of bituminous bikeway, walks, lighting, irrigation and planting from Riverside Drive to
Bob Michel Bridge in East Peoria; includes 63 tree removals; 6,278 cu yds furnish excavation; 2,138 cu yds topsoil
excavation and placement; 3.2 acres seeding; 2,302 tons aggregate base course; 36,775 sq ft Portland Cement Concrete
sidewalk 6"; 323 lin ft storm sewer; 5,325 lin ft conduit in trench; 5,325 lin ft trench and backfill for electrical work; 2,575 sq
ft block retaining wall; 323 tons bituminous concrete binder and surface course; irrigation system complete; 1,300 lin ft
ornamental handrail; 7 benches with backs; construction layout; 188 lin ft sheet pile cap; 48 lighting units complete;
20,543 electrical conductors in conduit; landscape planting complete. (150 Working Days) (Job No. C-94-055-01) (O-
00903-0000) (10.00% DBE)

Contract No. 89258 Tazewell County District 4

Section 93-00014-01-SD

FAS Route 464 (SPRINGFIELD ROAD) Project ACSR-464(104)

Improvement consists of 2.028 miles of earth embankment, grading, drainage improvements, paving and placement of
bituminous and aggregate shoulders on FAS Route 464 (CH 1 Springfield Road) from Toboggan Road to IL Route 122;
includes 11,155 cu yds embankment; 38,336 cu yds earth excavation; 116 tons aggregate base course, Type B; 383 tons
aggregate surface course, Type B; 74 sq yds bituminous surface removal (variable depth); 1,803 tons aggregate
shoulders, Type A; 14,728 sq yds bituminous shoulders, SUPERPAVE 4"; 5,923 Ibs reinforcement bars; 885 Ibs
reinforcement bars, epoxy coated; 1,020 ft paint pavement marking; 347 tons bituminous concrete binder course,
SUPERPAVE, IL-19.0 N 50; 164 tons bituminous concrete surface course, SUPERPAVE, Mix D, N 50; 764 tons QC/QA
bituminous; traffic control and protection. (90 Working Days) (Job No. C-94-241-94) (4-10115-0000) (SUPERPAVE)
(5.00% DBE)

Contract No. 64863 Various Counties District 2

Section D2 MCHD NORTH

Various Routes (VARIOUS)

"On call" guardrail and fence repairs in the north one-half of District Two on all state maintained routes; includes 3,050 ft
guardrail; 50 remove and replace delineators; 200 ft chain link fence; 240 ft woven wire fence; 50 guardrail markers; 275
ft furnishing and installing tubular thrie beam; mobilization. (Completion Date: March 15, 2004) (Job No. C-92-018-03) (0-
00843-2034) (0.00% DBE)

Contract No. 64862 Various Counties District 2

Section D2 MCHD SOUTH

Various Routes (VARIOUS)

"On call" guardrail and fence repairs in the south one-half of District Two on all state maintained routes; includes 3,050 ft
guardrail; 50 remove and replace delineators; 200 ft chain link fence; 240 ft woven wire fence; 50 guardrail markers; 275
ft furnishing and installing tubular thrie beam; mobilization. (Completion Date: March 15, 2004) (Job No. C-92-017-03) (0-
00843-2033) (0.00% DBE)

Contract No. 44801 Various Counties District 4

Section D4 RAISED REFL PVT MKR 2003-9

Various Routes (VARIOUS)

Installing raised reflective pavement markers, removing reflectors, placing new reflectors and removing damaged
pavement marker castings on various routes in District 4; includes 1,351 raised reflective pavement markers; 4,606
replacement reflectors; 1,351 raised reflective pavement markers removal; mobilization. (Completion Date: November 30,
2003) (Job No. C-60-010-03) (0-00523-0000) (0.00% DBE)
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Contract No. 68320 Various Counties District 4

Section D4 WEED CONTROL SPRAYING 2003

Various Routes (VARIOUS)

District wide weed control spraying on various routes throughout District Four; includes 92 gals transline herbicide;
mobilization. (Completion Date: June 05, 2003) (Job No. C-94-014-03) (Formal Contract) (0.00% DBE)

Contract No. 70281 Various Counties District 5

Section D-5 ANNUAL PATCHING 2003-1

Various Routes  (VARIOUS)

Patching at various locations in Champaign and Vermilion counties; includes 4,960 Ibs reinforcement bars; 118 cu yds
pavement removal for patching; 52 cu yds concrete pavement replacement; 85 cu yds bituminous pavement replacement;
140 barricades; 68 drill and grout dowel bars; traffic control and protection. (Completion Date: December 31, 2003) (Job
No. C-95-015-03) (5-92070-0801) (0.00% DBE)

Contract No. 70282 Various Counties District 5

Section D-5 ANNUAL PATCHING 2003-2

Various Routes  (VARIOUS)

Patching at various locations in DeWitt, Macon, Moultrie, Piatt and Shelby counties; includes 12,610 Ibs reinforcement
bars; 263 cu yds pavement removal for patching; 132 cu yds concrete pavement replacement; 218 cu yds bituminous
pavement replacement; 300 barricades; 173 drill and grout dowel bars; traffic control and protection. (Completion Date:
December 31, 2003) (Job No. C-95-016-03) (5-92070-0802) (0.00% DBE)

Contract No. 70283 Various Counties District 5

Section D-5 ANNUAL PATCHING 2003-3

Various Routes (VARIOUS)

Patching at various locations in Clark, Coles, Cumberland, Douglas and Edgar counties; includes 9,890 Ibs reinforcement
bars; 153 cu yds pavement removal for patching; 103 cu yds concrete pavement replacement; 62 cu yds bituminous
pavement replacement; 150 barricades; 136 drill and grout dowel bars; traffic control and protection. (Completion Date:
December 31, 2003) (Job No. C-95-017-03) (5-92070-0803) (0.00% DBE)

Contract No. 76632 Various Counties District 8

Section DIST. 8 WEED SPRAYING 2003-1

Various Routes (VARIOUS)

Weed control spraying along FAI Route 64, FAI Route 55/70, FAl Route 255, FAI Route 270 and lllinois Route 255 in
various counties throughout District 8; includes 300 gals vanquish; 800 ounces outrider; mobilization. (Completion Date:
May 30, 2003) (Job No C-98-012-03) (Formal Contract) (0.00% DBE)

SEE MORE MISCELLANEOUS

PAVEMENT SECTION

Contract No. 83634 Cook County District 1

Section 00-00068-00-RS (SCHAUMBURG)

FAU Route 2585 (MEACHAM ROAD) Project M-8003(116)

Improvement consists of 1.24 miles of pavement widening, resurfacing, roadway patching, storm sewers, traffic signals
and landscaping on FAU Route 2585 (Meacham Road) from IL 72 (Higgins Road) to Tower Road in Schaumburg;
includes 4,240 cu yds earth excavation; 8,190 sq yds topsoil furnish and place; 10,315 sq yds sodding, salt tolerant; 3,270
sq yds Portland Cement Concrete base course; 3,825 tons bituminous concrete surface course, SUPERPAVE, Mix D;
11,330 sq yds Portland Cement Concrete surface removal; 9,080 sq yds protective coat; 14,875 sq ft Portland Cement
Concrete sidewalk; 15,869 ft curb and gutter removal; 62,803 sq ft sidewalk and median removal; 10,131 sq yds Class B
patches; 40,000 sq yds area reflective crack control treatment; 2,447 tons leveling binder (machine method)
SUPERPAVE, N 70; 964 ft storm sewers; 912 ft pipe culverts; 23 catch basins; 14 manholes; 18 inlets; 13,620 ft
combination concrete curb and gutter; 6,800 sq ft concrete median surface; 26,711 ft thermoplastic pavement marking;
10,224 ft paint pavement marking; 4,279 ft conduit in trench; 5,400 ft unit duct; 41,671 ft electric cable in conduit; 15 traffic
signal posts; 8 steel mast arm assembly and poles; 4,490 ft detector loop; 4,660 ft fiber optic cable; 7,600 ft polyethylene
pipe; 37 signal heads; 33 pedestrian signal heads; 8 electric controllers; 5,605 planting trees, shrubs and grasses; 9,360
sq ft paver bricks; 10,060 sq ft concrete underlayment; traffic control and protection. (Completion Date: May 15, 2004)
(Job No. C-91-413-01) (1-10702-0000) (SUPERPAVE) (12.00% DBE)
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Contract No. 83666 Cook County District 1
Section 99-00022-02-RS (CRESTWOOD)
VARIOUS-4 LOCATIONS Project ACHPD-996(5)

Work consists of bituminous pavement reconstruction to a 32’ cross-section with M-2.12 curb and gutter, landscaping,
storm sewer and other items incidental in completing the improvements to 142" Street, 143™ Street, Lamon Avenue and
Lavergne Avenue in Crestwood, Cook County; includes 8,575 cu yds earth excavation; 3,570 cu yds removal and
disposal of unsuitable material; 4,159 cu yds trench backfill; 21,507 sq yds furnish and place 4” topsoil layer; 19,379 sq
yds geotechnical fabric for ground stabilization; 21,593 sq yds Type B granular subbase material, 4”; 19,052 sq yds Type
B aggregate base course, 6”; 10,545 gals bituminous material for prime coat; 12,141 sq yds pavement removal; 4,001 sq
yds driveway pavement removal; 3,790 ft pipe culverts, Type 1, reinforced concrete; 2,457 ft storm sewers, Type 1,
reinforced concrete; 831 ft storm sewers, Type 2, reinforced concrete; 665 ft storm sewer removal; 267 ft ductile iron
water main; 101 catch basins, inlets and manholes; 17 adjust or reconstruct catch basins, manholes and valve vaults;
10,982 ft Type M-2.12 combination concrete curb and gutter; 1,567 tons SUPERPAVE, N 50 bituminous concrete surface
course; 1,567 tons SUPERPAVE, N 50 bituminous concrete binder course; 3,130 sq yds SUPERPAVE, bituminous
driveway pavement; 45 ft thermoplastic pavement marking line, 24”. (100 Working Days) (Job No. C-91-543-99) (1-
76307-0300) (SUPERPAVE) (10.00% DBE)

Contract No. 64567 DeKalb County District 2

Section 125RS-3

FAP Route 553 (IL 72) Project F-553(133)

0.69 mile of pavement removal and replacement, addition of curb and gutter, storm sewer, widening of intersections and
addition of bi-directional lanes on IL Route 72 from the west city limits to the east city limits in Kirkland; includes 1,011
units tree removal; 9,104 cu yds earth excavation; 7,387 sq yds topsoil; 610 sq yds erosion control blanket; 5,891 sq yds
sodding; 1,242 ft perimeter erosion barrier; 273 sq yds stone riprap; 12,552 tons subbase granular material; 3,799 tons
aggregate base course; 412 sq yds concrete base course widening; 586 tons aggregate surface course; 758 tons
bituminous mixture complete; 896 tons incidental bituminous surfacing; 1,849 sq yds concrete driveway; 23,227 sq ft
concrete sidewalk; 4,370 sq yds bituminous surface removal; 13,395 sq yds pavement removal; 1,306 ft curb and gutter
removal; 21,889 sq ft sidewalk removal; 1,767 sq yds paved shoulder removal; 1,316 sq yds patching; 29 tons aggregate
shoulders; 727 sq yds bituminous shoulders, SUPERPAVE; 19,420 Ibs reinforcement bars; 61 cu yds concrete box
culvert; 5,143 ft storm sewers; 1,095 ft ductile iron water main; 500 ft pipe underdrains; 32 manholes; 51 inlets; 7,137 ft
curb and gutter; 455 ft guardrail; 34,704 ft pavement marking tape; 9,048 ft thermoplastic pavement marking line; 2,900 ft
conduit; 5,800 ft unit duct; 58 bar splicers; 18,554 sq yds geotechnical reinforcement; 38 trees; 766 ft storm sewers (water
main requirements); 3,066 tons bituminous concrete binder and surface course, SUPERPAVE, Mix D; 10,768 sq yds
bituminous concrete pavement (full depth), SUPERPAVE; traffic control and protection. (Completion Date: November 26,
2003 Plus 10 Working Days) (Job No. C-92-106-02) (2-06570-0300) (SUPERPAVE) (5.00% DBE)

Contract No. 66280 LaSalle County District 3

Section (31R-2)I

SBI Route 7 (OR 6)

0.19 mile of 20 feet width of pavement removal, aggregate base course and bituminous concrete resurfacing at the
Oakwood/Rockwell Cemetery entrance located east of LaSalle; includes 519 tons bituminous concrete binder and surface
course, SUPERPAVE, MIX C; 411 tons aggregate base course; 356 sq yds bituminous surface removal-butt joint; 411 sq
yds pavement removal; 132 tons aggregate shoulders; 625 ft guardrail; 2,205 ft paint pavement marking line; mobilization;
traffic control and protection. (25 Working Days) (Job No. C-93-104-02) (0-00843-3016) (0.00% DBE)

Contract No. 83672 McHenry County District 1

Section 00-00024-00-WR (HUNTLEY)

FAS Route 0035 (WEST MAIN STREET) Project M-7003(953)

Work consists of 0.4 mile of bituminous concrete pavement widening and resurfacing, water main, storm and sanitary
sewer placement and other items incidental to completing the improvements to FAS Route 0035 (West Main Street) from
Bonnie Brae Road to IL Route 47 in Huntley, McHenry County; includes 6,589 sq yds variable depth bituminous surface
removal; 870 sq yds bituminous shoulders, SUPERPAVE; 2,469 sq yds bituminous base course, SUPERPAVE; 3,228 sq
yds aggregate subgrade; 781 tons bituminous concrete surface course, SUPERPAVE, N70, Mix D; 841 tons bituminous
concrete binder course, SUPERPAVE, N70, IL 19.0; 1,421 tons leveling binder machine method SUPERPAVE, N70, IL
12.5; 9,059 sq yds area reflective crack control treatment; 3,142 ft combination concrete curb and gutter; 1,610 cu yds
earth excavation; 1,655 cu yds trench backfill;, 3,815 sq yds topsoil; 3,815 sq yds salt tolerant sodding; 349 sq ft
thermoplastic pavement marking — letters and symbols; 8,082 ft thermoplastic pavement marking line; 18 ductile iron
water main fittings; 2,082 ft ductile iron water main; 30 manholes, inlets and catch basins; 1,240 ft storm sewers; 102 ft
storm sewers, water main requirements; 254 ft sanitary sewer; 128 trees removed; traffic control and protection. (55
Working Days) (Job No. C-91-353-00) (1-10195-0000) (12.00% DBE)



116.

117.

118.

119.

-28 -

Contract No. 83608 McHenry County District 1
Section 00-13122-00-FP
FAU Route 4085 (MCCULLOM LAKE ROAD) Project ACHS-4085(2)

Improvement consists of roadway realignment, box culvert and resurfacing on FAU Route 4085 (McCullom Lake Road)
from East Wonder Lake Road to Ringwood Road in McHenry County; includes removal of existing structure; 6,473 cu yds
earth excavation; 4,401 cu yds unsuitable material removed; 1,173 cu yds furnished excavation; 1,333 sq yds
geotechnical fabric; 10,487 sq yds topsoil; 6 acres seeding; 2,045 sq yds erosion control blanket; 5,468 sq yds perimeter
erosion barrier; 10,190 sq yds subbase granular material; 1,628 sq yds aggregate base course; 211 tons aggregate
shoulders; 2,786 sq yds bituminous shoulders, SUPERPAVE; 25 cu yds concrete structures; 72 ft precast concrete box
culverts; 1,311 Ibs reinforcement bars; 359 Ibs epoxy coated reinforcement bars; 32 aluminum end sections; 770 ft pipe
underdrains; 39,168 ft temporary pavement marking line; 22,455 ft thermoplastic pavement marking line; 148 raised
reflective pavement markers; 7,607 sq yds bituminous base course, SUPERPAVE; 1,693 tons bituminous concrete
surface course, SUPERPAVE, Mix D, N 50; 700 tons bituminous concrete binder course, SUPERPAVE, IL 19.0, N 50;
252 tons leveling binder, SUPERPAVE, N 50; 2,188 sq yds temporary pavement; 32 trees; construction layout; traffic
control and protection. (85 Working Days) (Job No. C-91-355-00) (1-10112-0000) (12.00% DBE)

Contract No. 72350 Pike County District 6

Section D6 RESURFACING 2003-2

FAI Route 72 (I-72)  Project ACIM-ACF-72-2(90)10

29.46 miles of pavement patching bituminous surface removal, 2 @ 24 ft and variable width bituminous concrete
resurfacing 10 ft and 8 ft width bituminous shoulders, guardrail removal and replacement and bridge repairs on FAI Route
72 from northwest of Kinderhook extending east to the lllinois River Bridge; includes 22 units tree removal; 4,281 cu yds
earth excavation; 4,117 tons subbase granular material; 391 cu yds channel excavation; 3,468 ft grading and shaping
ditches; 7,060 tons riprap; 3,296 ft bituminous concrete curb removal; 5,709 sq yds bituminous shoulder removal; 4 sq
yds PCC pavement patches; 120 sq yds bituminous concrete pavement patches; 177 tons aggregate shoulders; 5,944 sq
yds bituminous shoulders, SUPERPAVE; 30 cu yds concrete removal; 2,520 Ibs epoxy coated reinforcement bars; 30 cu
yds concrete superstructure; 4,432 ft combination concrete curb and gutter; 7,988 ft steel plate beam guardrail; 106 traffic
barrier terminals; 2,169 Ibs breakaway structural steel sign support; 79,401 ft preformed plastic pavement marking line;
696,168 ft polyurea pavement marking line; 4,062 raised reflective pavement markers; 8 sodium vapor luminaires; 24
shade trees; 1,686 ft silicone joint sealer; 113 cu ft polymer concrete; 99,768 tons material transfer device; 336,956 ft
shoulder rumble strip; 5,477 sq yds bituminous concrete binder course, SUPERPAVE; 2,660 tons bituminous concrete
surface course, SUPERPAVE, Mix C, N50; 105,088 tons bituminous concrete surface course, SUPERPAVE, Mix D, N70;
67,171 tons bituminous concrete surface course, SUPERPAVE, IL 9.5L (low esal); 1,496,263 sq yds bituminous surface
removal; 23,809 ft guardrail removal, special; 12,063 ft remove and re-erect rail elements of existing guardrail;
mobilization; traffic control and protection. (Completion Date: November 01, 2003) (Job No. C-96-515-04) (6-69320-0000,
6-69330-0000, 6-69340-0000) (SUPERPAVE) (10.00% DBE)

This item has been WITHDRAWN from the Letting.

Contract No. 97189 St. Clair County District 8

Section 99-00044-00-PW (O’FALLON)

FAU Route 9169/9166 (HARTMANN/W HW 50) Project CMM-5011(153)

Work consists of 1,106 feet of widening, milling and resurfacing on West Highway 50 and 624 feet of pavement
reconstruction on Hartman Lane in O’Fallon. The improvement also involves storm sewer, installation of traffic signals and
building removal involving removal and disposal of friable asbestos; includes 3,973 sq yds Portland Cement Concrete
Pavement 8 %4”; 4,060 sq yds bituminous surface removal; 2,627 sq yds pavement removal; 457 ft storm sewers, Type 1,
reinforced concrete culvert, storm drain, and sewer pipe, Class IV 15”; 1,968 ft combination concrete curb and gutter,
Type B-6.24; 1,726 sq ft concrete median surface, 4-inch; 730 tons bituminous concrete surface course, SUPERPAVE,
Mix D, N 70; 1,443 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N 70; 377 tons leveling binder
(Machine Method), SUPERPAVE N 70; 1 removal and disposal of friable asbestos, Building No. 1; 1 removal and
disposal of friable asbestos, Building No. 2; building removal No. 1; building removal No. 2; 5,569 ft thermoplastic
pavement marking-line 4”; 3,010 ft paint pavement marking-line 4”; 1 temporary traffic signal installation; 10 calendar
months Engineer’s field office, Type A; 572 ft trench and backfill for electrical work; 3,516 ft detector loop, Type 1; 8,843 ft
electric cable in conduit; 7 mast arm assembly and pole/posts; 11 signal heads. (95 Working Days) (Job No. C-98-042-
01) (8-10137-0000) (SUPERPAVE) (10.50% DBE)
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Contract No. 83645 Will County District 1

Section 01-00074-27-TL

FAU Route 292 (CATON FARM ROAD) Project CMM-M-8003(175)

1.07 km bituminous pavement reconstruction, additional turn lanes, concrete curb and gutter, traffic signals at IL Route
59, drainage structures on FAU Route 292 (Caton Farm Road) from west of Pebble Beach Drive to east of Cryden Lane,
west of Crest Hill; includes 23,379 sq m bituminous base course, SUPERPAVE; 250 sq m Class D patches,
SUPERPAVE; 3,772 m tons bituminous concrete surface, SUPERPAVE, Mix D, N70; 2,034 m tons bituminous concrete
binder, SUPERPAVE, IL 19.0, N70; 60 catch basins; 336 units tree removal; 12,487 cu m excavation; 277 sq m concrete
sidewalks; 1,203 m storm sewers; 1,995 m combination concrete curb and gutter; 26 LED signal heads; 6,641 sq m
sodding and fertilizer. (Completion Date: November 30, 2003 Plus 35 Working Days) (Job No C-91-074-02) (1-10749-
0000) (SUPERPAVE) (12.00% DBE)

Contract No. 83644 Will County District 1
Section 98-00010-00-SA (BEECHER)
FAP Route 332 (DIXIE HIGHWAY) Project F-332(54)

Improvement consists of 1.7 miles of pavement widening, bituminous resurfacing, storm sewers, curb and gutter, traffic
signals and landscaping on FAP Route 332 (Dixie Highway) from Church Road to Indiana Avenue. Project includes work
on Church Road at Dixie Highway and on Miller Street from Trim Creek to Dixie Highway in Beecher; includes 4,029 cu
yds earth excavation; 9,345 cu yds trench backfill; 12,882 sq yds topsoil; 12,882 sq yds salt tolerant sodding; 11,143 sq
yds protective coat; 118 sq yds PCC driveway pavement; 64,137 sq ft PCC sidewalk; 867 sq yds class D patches; 11,266
ft strip reflective crack control treatment system; 222 tons aggregate shoulder; 7,508 ft storm sewers; 10 fire hydrants; 48
catch basins; 34 manholes; 29 inlets; 36 signal heads; 16 pedestrian signal heads; 15 pedestrian push-buttons; 2 full
actuated controllers; 8 traffic signal posts; 11 steel mast arm assembly and poles; 160 ft concrete foundation; 11,233 sq ft
aggregate subgrade; 1 box culvert extension; 62 ductile iron water main fittings; 2,915 ft PVC water main; 4 traffic signal
wood poles; 19 trees; 19 water service connections; 3,181 sq yds bituminous driveway pavement; 125 sq ft corrugated
median; 11,793 ft combination concrete curb and gutter; 884 ft concrete curb; 22,890 ft thermoplastic pavement marking
line; 393 raised reflective pavement markers; 2,249 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N70;
361 tons bituminous concrete binder course, SUPERPAVE, IL-19.0, N50; 2,999 tons bituminous concrete surface course,
SUPERPAVE, Mix D, N70; 361 tons bituminous concrete surface course, SUPERPAVE, Mix C, N50; 7,223 sq yds
bituminous base course, SUPERPAVE; removal existing structure; 12 cal mos engineers field office; traffic control and
protection. (120 Working Days) (Job No C-91-407-00) (1-10778-0000) (SUPERPAVE) (14.00% DBE)

SEE MORE PAVING

BRIDGE SECTION

Contract No. 91274 Edgar County District 5
Section 01-04122-00-BR
TR 317 Project BROS-45(38)

Improvement consists of construction of a 3-span precast, prestressed concrete deck beam bridge on pile bent piers and
spill through abutments, having an overall length of 154’-2 5/8” and 50 degrees skew, also required are the removal of an
existing timber plank bridge and channel excavation to accommodate this new bridge carrying TR 317 over Sugar Creek
in Edgar County; includes 1,250 cu yds earth excavation; 980 cu yds channel excavation; 1,980 cu yds furnished
excavation; 4,205 sq ft precast, prestressed concrete deck beams; 5,550 Ibs reinforcement bars; 611 ft furnish and drive
steel piles; 31 cu yds structure excavation; 57.9 cu yds concrete structures; 14.5 cu yds concrete encasement; 118 ft pipe
culverts, Class D type 1; 312 ft steel railing, Type S1; 650 trees removed; 2,300 tons stone riprap, Class A5; 1,045 tons
aggregate surface course, Type B; 1,300 ft perimeter erosion barrier; 1.9 acres seeding, Class 2 (special); traffic control
and protection. (110 Working Days) (Job No. C-95-122-02) (5-10157-0000) (7.00% DBE)

Contract No. 76281 Greene County District 8
Section 266BR
FAP Route 304 (IL 16/100) Project BHF-304(30)

Structure rehabilitation on the Joe Page Bridge carrying IL Route 16/100 over the lllinois River at Hardin. The work will
consist of electrical and mechanical rehabilitation, deck replacement for the lift span, painting, installation of a new
operator’s house, a utility building and repairs to the fender system; includes 3,690 sq yds bridge wearing surface
removal; 12.5 cu yds concrete removal; 210 cu yds structure excavation; 421 cu yds concrete structures; 920 sq ft formed
concrete repair; 160,210 Ibs structural steel; 157,210 Ibs structural steel repair; cleaning and painting steel bridge; 22,160
Ibs epoxy coated reinforcement bars; 3,497 ft steel bridge rail; 402 ft metal pile shells; 622 ft temporary bridge rail; 28,604
sq ft bridge seat sealer; 2,745 ft epoxy crack sealing; 274 ft steel plate beam guardrail; 5 traffic barrier terminals; 107 ft
guardrail removal; 18,500 ft paint pavement marking line; temporary traffic signal installation; 92 cu ft polymer concrete;
842 sq ft steel grate walkway; 325 ft silicone joint sealer; 8 sq ft polymer modified Portland Cement mortar; 791 sq yds
bridge deck thin polymer overlay; 365 tons polymerized bituminous concrete surface course, SUPERPAVE, Mix D, N70;
temporary shoring and cribbing; 3,495 ft bridge rail removal (special); 7,077 sq ft steel grid deck; 6 temporary pile
clusters; construct new control house; construct new utility building; rehabilitate existing machinery house; removal and
disposal of non-friable asbestos; counterweight balance modifications; counterweight ropes; sheaves, trunnions and
bearings; fender system repair; bridge electrical and control system; mobilization; traffic control and protection.
(Completion Date: December 31, 2003) (Job No. C-98-094-01) (8-89050-0100) (SUPERPAVE) (10.00% DBE)
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Contract No. 60919 Lake County District 1

Section 112B

FAU Route 2784 (SHERIDAN ROAD)

Superstructure removal and replacement, substructure repair and pavement resurfacing of the existing structure carrying
Sheridan Road over Bovington and Middleton Ravines in Highland Park; includes 296 cu yds earth excavation; 60 cu yds
furnished excavation; 576 cu yds porous granular embankment; 3,316 sq yds topsoil; 0.69 acre seeding; 488 sq yds
sodding; 922 sq yds fabric formed concrete revetment mats; 1,152 sq yds subbase granular material; 428 sq yds bridge
approach pavement; 400 sq ft concrete sidewalk; 1,321 sq yds milling; 724 sq yds pavement removal; 113 cu yds
concrete removal; 1,072 cu yds structure excavation; 1,120 cu yds concrete; 1,865 sq yds bridge deck grooving; 921 sq ft
formed concrete repair; 4,160 ft precast, prestressed concrete I-beams; 187,110 Ibs epoxy coated reinforcement bars;
1,162 ft metal pile shells; 2,020 sq ft temporary sheet piling; 1,501 ft concrete curb and gutter; 455 tons bituminous
concrete binder and surface course, Mix C, SUPERPAVE, N50; drainage system; 1,541 ft thermoplastic pavement
marking; mobilization; traffic control and protection. (Completion Date: November 15, 2003 Plus 10 Working Days) (Job
No. C-91-113-00) (1-75703-0100) (SUPERPAVE) (11.00% DBE)

Contract No. 83665 Lake County District 1

Section 99-00079-00-BR (LAKE FOREST)

FAU Route 1245 (DEER PATH ROAD) Project BHM-7003(763)

Construction consists of 575 feet of bridge rehabilitation including the demolition of the existing bridge superstructure
carrying FAU Route 1245, Deer Path Road over Skokie River in the City of Lake Forest; includes 170 tree removals;
2,800 cu yds earth excavation; 4,475 sq yds topsoil furnish and place; 0.9 acre seeding; 2,800 sq yds erosion control
blanket; 2,270 sq yds subbase granular material; 1,750 sq ft Portland Cement Concrete sidewalk; 200 tons bituminous
concrete surface course; removal of existing structure; 166 cu yds concrete structures; 59,320 Ibs furnishing and erecting
structural steel; 33,383 Ibs reinforcement bars, epoxy coated; 362 ft combination concrete curb and gutter; 2,100 ft chain
link fence 4’; 1,400 ft pavement marking — line 4”; 1 electric service installation; 200 ft conduit pushed; 490 ft conduit
embedded in structure; 925 ft electric cable in conduit; 1 light controller, special; 100 shrubs, Viburnum lentago; 4
calendar months engineer’s field office; mobilization. (60 Working Days) (Job No. C-91-235-99) (1-10098-0000) (12.00%
DBE) SEE MORE BRIDGES

MISCELLANEOUS SECTION

Contract No. 68253 Marshall County District 4

Section D4 DRAINAGE IMPROVEMENT 2003

FAP Route 645 (IL 17)

Improvement consists of jacking a 12" storm sewer across IL Route 17 to connect to an existing field tile located west of
Sparland; includes 110 ft storm sewers jacked in place; mobilization. (15 Working Days) (Job No. C-94-075-02) (0-00843-
4004) (0.00% DBE)

Contract No. 68262 Tazewell County District 4

Section D4 DRAINAGE STRUCTURE 2003

FAP Route 669 (IL 29)

Placement of a storm sewer, a drop structure, earthwork and various erosion control items on IL Route 29 near Creve
Coeur; includes 780 cu yds furnished excavation; 392 sq yds topsoil; 392 sq yds erosion control blanket; 49 sq yds stone
riprap; 103 ft storm sewers; mobilization; traffic control and protection. (15 Working Days) (Job No. C-94-088-02) (0-
00843-4010) (0.00% DBE)

This item has been WITHDRAWN from the Letting

SEE MORE MISCELLANEOUS
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RE-ADVERTISED SECTIONS
Items 129 through 136 are being re-advertised for bids. Contractors and suppliers who requested plans and proposals for
these items in connection with the previous advertisement should request the complete set to ensure that revised and/or
added material is issued. A charge of $15 will be made for each set of plans and proposals requested.

PAVEMENT SECTION

Contract No. 98421 Jackson County District 9

Section 9R-1

FAP Route 332 (US 51) Project ACNHF-332(61)

0.9 kilometer of widening and resurfacing of the existing pavement; adding turn lanes, relocating Lincoln Drive, storm
sewers, adding three lanes to Grand Avenue, signal upgrade and curb and gutter on U.S. Route 51 from Mill Street to the
SIU Physical Plant in Carbondale; includes 216 raised reflective pavement markers; 1 service installation; 26 sodium
vapor luminaires; 10 light pole foundations; 17 relocate existing lighting units; 1 full-actuated controller and cabinet; 20
inductive loop detectors; 1 modify existing controller; 40 shade trees; 1,040 units tree removal; 9,811 cu m earth
excavation; 8,654 sq m subbase granular material; 8,474 sq m aggregate base course; 1,000 m tons aggregate surface
course; 634 sq m PCC pavement; 8,510 sq m jointed PCC pavement; 2,760 sq m PCC sidewalk; 748 sq m bituminous
surface removal; 9,789 sq m pavement removal; 2,305 m combination curb and gutter removal; 3,692 sq m sidewalk
removal; 490 sq m jointed PCC pavement patches; 116 sq m partial depth pavement patching; 2,204 m strip reflective
crack control treatment; 22 cu m concrete removal; 749 m storm sewers; 172 m pipe underdrains; 2,767 m combination
concrete curb and gutter; 1,121 sq m concrete median surface; 3,381 m thermoplastic pavement marking line; 2,156 m
epoxy pavement marking line; 2,234 m conduit in trench; 18 steel light poles; 3,229 m electric cable in conduit; 4 painted
steel traffic signal posts; 5 steel combination mast arm assemblies & poles; 34 m concrete foundation; 1,372 m tons
polymerized bituminous concrete surface course, Superpave, Mix D, N90: 4,971 m tons polymerized bituminous concrete
binder course, Superpave, IL-19.0, N90O; 1,489 sq m partial depth pavement removal; mobilization; traffic control and
protection. (220 Working Days) (Job No. C-99-023-00) (9-91450-0200) (SUPERPAVE) (8.00% DBE)

PREVIOUS LETTING: November 8, 2002 (Item 91)

Contract No. 66255 Livingston County District 3

Section (103,104,105)RS-3

FAP Route 68  (IL 23) Project ACF-68(91)

11.0 miles of 24 feet width of bituminous concrete surface removal and resurfacing on lllinois Route 23 from Cornell to
Pontiac; includes 643 cu yds earth excavation; 380 cu yds furnished excavation; 211 sq yds sub base granular material;
4,829 sq yds bituminous surface removal-butt joint; 437 tons incidental bituminous surfacing; 211 sq yds concrete
pavement; 185,838 sq yds bituminous surface removal; 500 ft curb and gutter removal; 3,856 sq yds bituminous shoulder
removal; 4,009 sq yds paved shoulder removal; 331 sq yds patching; 10,421 tons aggregate shoulders; 1,574 tons
bituminous shoulders, SUPERPAVE; 4,367 sq yds bituminous shoulders, SUPERPAVE; 12,353 ft thermoplastic
pavement marking line; 136,031 ft paint pavement marking line; 902 pavement markers; 902 pavement markers removal;
25,322 tons bituminous concrete binder and surface course, SUPERPAVE, Mix C; 80,847 sq yds cold milling;
mobilization; traffic control and protection. (Completion Date: July 01, 2003) (Job NO C-93-060-02) (3-39750-0000)
(SUPERPAVE) (6.00% DBE)

PREVIOUS LETTING: November 8, 2002 (ltem 57)
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BRIDGE SECTION

This item has been WITHDRAWN from the Letting

MISCELLANEOUS SECTION

Contract No. 83662 Cook County District 1
Section 94-P4075-01-BT (PROSPECT HEIGHTS)
PROSPECT HEIGHTS BIKE PATH Project ACCMM-8003(2)

Construction consists of approximately 4,940 feet of 10" wide bituminous bike trail, STAGE 2, from Wheeling Road to
Palatine Road and along Wolf Road and the widening of the West Frontage Bridge over Palatine Road in the Prospect
Heights Park District; includes 44 units tree removal; 1,252 cu yds furnished excavation; 5,250 sq yds topsoil; 5,436 sq
yds aggregate base course; 704 tons bituminous concrete surface course, SUPERPAVE; 132 ft concrete curb and gutter;
600 sq ft precast prestressed concrete deck beams (33" depth); 7,001 Ibs reinforcement bars, epoxy coated; 784 ft
electric cable in conduit; 1 each modify existing controllers; 180 ft thermoplastic pavement marking; traffic control and
protection. (25 Working Days) (Job No C-91-023-01) (1-10306-0000) (SUPERPAVE) (10.00% DBE)

PREVIOUS LETTING: November 8, 2002 (ltem 47)

Contract No. 66301 Grundy County District 3

Section D-3 ANNUAL PATCHING 2003-4

Various Routes (VARIOUS)

Miscellaneous pavement patching at various locations in Grundy County; includes 63 cu yds pavement removal for
patching; 61 cu yds concrete; 213 drums; 30 tons bituminous concrete surface course, SUPERPAVE, Mix D; 216 dowel
bars; 83 tie bars; 1,750 ft saw cutting; traffic control and protection. (Completion Date: December 31, 2003) (Job No. C-
93-135-02) (3-36420-0000) (SUPERPAVE) (0.00% DBE)

PREVIOUS LETTING: November 8, 2002 (Item 102)

Contract No. 62504 Kane County District 1

Section 2002-090I

FAP Route 326 (IL 47)

Crack and joint sealing on lllinois Route 47 from Plank Road to Plato Road, west of Elgin; includes 200,000 ft crack
routing (pavement); 80,000 Ibs crack filling; mobilization; traffic control and protection. (15 Working Days) (Job No C-91-
266-02) (0-05013-1009) (0.00% DBE)

PREVIOUS LETTING: November 8, 2002 (Item 48)
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Contract No. 66298 Various Counties District 3

Section D-3 ANNUAL PATCHING 2003-1

Various Routes (VARIOUS)

Miscellaneous pavement patching at various locations throughout various counties on various marked routes; includes 65
cu yds pavement removal for patching; 68 cu yds concrete; 215 drums; 28 tons bituminous concrete surface course,
SUPERPAVE, Mix D; 220 dowel bars; 88 tie bars; 1,688 ft saw cutting; traffic control and protection. (Completion Date:
December 31, 2003) (Job No. C-93-132-02) (3-36420-0000) (SUPERPAVE) (0.00% DBE)

PREVIOUS LETTING: November 8, 2002 (Item 108)

Contract No. 64792 Winnebago-Ogle Counties District 2

Section N. CENTRAL ILL ITMS

FAP Route 301 & FAI 39 (US 20 &1-39)  Project ITS-117(105)

Installation of Changeable Message Signs at four (4) locations along US Route 20 and Interstate 39; includes 1,087 ft
guardrail; 304 ft overhead sign structure-span; 26 ft overhead sign structure walkway; 84 cu yd concrete foundations;
1,730 ft conduit; 725 ft electric cable; 4 truss mounted changeable message sign; mobilization; traffic control and
protection. (40 Working Days) (Job No C-75-008-02) (ITS PROJECT) (0.00% DBE)

PREVIOUS LETTING: June 14, 2002 (Item 257)



STATE OF ILLINOIS
Department of Transportation
Division of Aeronautics

This Bulletin constitutes official notification to Contractors of the intention to
receive bids for Airport related work. The Transportation Bulletin is available on
the Department’s Internet website at http://www.dot.state.il.us. The following phone
numbers and e-mail address are available if assistance is needed:

Phone: 217/782-7806; Fax: 217/785-1141; TDD: 217/524-4875;

E-mail: tylertn@nt.dot.state.il.us.

3. Proposed Work:

The Division of Aeronautics is not proposing any projects to be placed on the January
17, 2003 Letting.



1LR.

2LR.

DIVISION OF NATURAL RESOURCES

LaSalle County

AML-GLSE-0205

RECLAMATION OF THE BENTS MINE

The proposed reclamation project is located on the north edge of Oglesby, adjacent to the Vermilion River. The work
includes approximately 33,300 cu yds of earth excavation, 98,100 cu yds of mine refuse excavation, special excavation
and filling of 2 mine shafts, 2,000 sq yds of stone riprap A-4, 600 sq yds stone riprap A-3, 7,700 sq yds of erosion control
blanket, and the seeding, mulch, and soil amendments for approximately 12 acres. A pre-bid meeting will be held at
10:00 a.m., Monday, January 13, 2003 at the site. (6.00% DBE)

Menard County

AML-GMNE-0209

RECLAMATION OF LINCOLN COAL CO. MINE GROUP

The proposed reclamation project includes four abandoned mine sites located in Menard County. The proposed work
requires the removal of concrete caps or exploratory excavation (659 C.Y. Special Excavation) of settled fill materials in
previously filled shafts. The project also provides for the shafts to be filled and resealed with a combination of soil
furnished by the contractor (406 C.Y. of Borrow Excavation) and crushed limestone fill materials (1,317 tons). The project
also includes 0.8 acres of seeding, mulch, (0.00% DBE)



REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES

The Prevailing Wage Act (820 ILCS 130/1 et seq.) provides in part that the contractor,
subcontractors, etc. shall pay to all labors, workers and mechanics performing work under the
contract, not less than the prevailing rate of wages as determined by the lllinois Department of
Labor. The lllinois Department of Labor publishes the rates on the internet at
www.state.il.us/agency/idol/. The contractor shall prominently post the current Schedule of
Prevailing Wages at the project site and shall require all of its subcontractors to be aware of and
pay the prevailing rate of wages.


http://www.state.il.us/agency/idol

CONTRACTS AWARDED

MARCH 08, 2002 LETTI NG
DESCRI PTI ON CONTRACTCR
| TEM NO. 003A ENTLER EXCAVATI NG CO., I NC
CONTRACT NO. DEO60 819 N. SUNNYSI DE RD.
COUNTY(S) MACON DECATUR, IL 62522

SECTI ON DECATUR
PROIECT(S) 3170033XX- DEC2/ 967/

RQUTE

DI STRI CT 05

AWARDED DATE 10/ 07/2002
AWARDED AMOUNT $466, 016. 65

0 UNSUCCESSFUL BI DDERS

AUGUST 02, 2002 LETTI NG

DESCRI PTI ON CONTRACTOR
| TEM NO. 005A BOB PROPHETER CONSTRUCTION, L.L.C
CONTRACT NO. WH004 18573 PENNI NGTON ROAD
COUNTY(S) WH TESI DE P.Q BOX 658
SECTI ON WHI TESI DE COUNTY STERLING IL 61081
PROIECT(S) 3170098B7- SQ 2/ 920/
RQUTE
DI STRICT 02
AWARDED DATE  11/07/2002
AWARDED AMOUNT $370, 799. 67

1 UNSUCCESSFUL BI DDER
| TEM NO. 013A TERRACE FENCE COVPANY
CONTRACT NO. SQ069 3208 W COMVERCI AL DR
COUNTY(S) JACKSON MARION, IL 62959

SECTI ON SOUTHERN | LLI NO S

PROJECT('S) 3170009BXX- MDH3/ 041/

ROUTE

DI STRI CT 09

AWARDED DATE 10/ 03/ 2002

AWARDED AMOUNT $723, 386. 35
1 UNSUCCESSFUL BI DDER

I TEM NO. 016A GRECO CONTRACTORS, | NC.
CONTRACT NO. PAO41 2100 SQUTH MT. PROSPECT ROAD
COUNTY(S) COX DES PLAINES, IL 60018-1871
SECTI ON PALWAUKEE MUNI Cl PAL

PRQJIECT(S) 3170018B28- PWK2/ 973/

ROUTE

DI STRICT 01

AWARDED DATE 10/ 22/ 2002

AWARDED AMOUNT  $1, 250, 385. 00
3 UNSUCCESSFUL BI DDERS

| TEM NO. 018A PLOTE CONSTRUCTI ON | NC,
CONTRACT NO. DU067 1100 BRANDT DRI VE
COUNTY(S) DUPAGE ELGN, IL 60120-1693
SECTI ON DUPAGE
PROJECT( S)
ROUTE
DI STRICT 01
AWARDED DATE 10/ 03/ 2002
AWARDED ANMOUNT $758, 861. 65

3 UNSUCCESSFUL Bl DDERS



SEPTEMBER 20,

I TEM NO. 001A
CONTRACT NO. DK046

COUNTY('S) DEKALB

SECTI ON DEKALB- TAYLOR MUNI CI PAL
PROJECT(S) 3170139B30- DKB3/ 026/
ROUTE

DI STRI CT 02
AWARDED DATE 10/ 22/ 2002
AWARDED AMOUNT $741, 190. 09

5 UNSUCCESSFUL Bl DDERS
| TEM NO. 002
CONTRACT NO. 66291
COUNTY('S) GRUNDY LI VI NGSTON
SECTI ON (32-3)1-1,(53-1)1-2
PROJECT( S)
ROUTE FAl 55
DI STRI CT 03
AWARDED DATE 10/ 22/ 2002
AWARDED ANMOUNT $267, 950. 86

3 UNSUCCESSFUL BI DDERS

I TEM NO. 003P

CONTRACT NO. 96745

COUNTY('S) MADI SON

SECTI ON 60- 12HB- 4

PROJECT(S) NHF- 0310/ 071/ 000

ROUTE FAP 310

DI STRI CT 08

AWARDED DATE 10/ 29/ 2002

AWARDED AMOUNT  $8, 668, 937. 28
2 UNSUCCESSFUL Bl DDERS

I TEM NO. 004A
CONTRACT NO. W 046

COUNTY('S) W LLI AVBON

SECTI ON W LLI AMSON COUNTY REG ONAL
PROJECT(S) 317006519- MAA2/ 971/
ROUTE

DI STRICT 09
AWARDED DATE 10/ 09/ 2002
AWARDED AMOUNT $424, 400. 00

2 UNSUCCESSFUL BI DDERS

I TEM NO. 005

CONTRACT NO. 95349
COUNTY(S) JEFFERSON

SECTI ON 99- 00169- 00- RS
PROJIECT(S) SR-0826/113/000
RQUTE FAS 826

DI STRI CT 07
AWARDED DATE 10/ 07/ 2002
AWARDED AMOUNT $368, 642. 50

1 UNSUCCESSFUL BI DDER

I TEM NO. 005P

CONTRACT NO. 76564

COUNTY('S) MADI SON

SECTI ON 65- 1R

PROJECT( S)

ROUTE FAP 592

DI STRI CT 08

AWARDED DATE 10/ 29/ 2002

AWARDED AMOUNT  $4, 389, 379. 98
2 UNSUCCESSFUL Bl DDERS

LETTI NG

ROCKFORD BLACKTOP CONSTRUCTI ON CO.
5290 NI MIZ ROAD (61111)

P. 0. BOX 2071

LOVES PARK, IL 61130-2071

GALLAGHER ASPHALT CORPORATI ON
18100 SQUTH | NDI ANA AVENUE
THORNTON, IL 60476

THI EM5 CONSTRUCTI ON COVPANY, | NC.
5324 OLD ALTON- EDWARDSVI LLE ROAD
P. 0. BOX 386

EDWARDSVI LLE, 1L 62025-1801

RI CHERSON EXCAVATI NG SERVI CE
300 MAIN STREET

P. O BOX 550

GOLCONDA, |IL 62938-0550

SOUTHERN | LLINO S ASPHALT CO., |
3909 WEST ERNESTI NE DRI VE, SU TE
P.Q BOX 518

MARION, IL 62959

NC.
2

CHARLES E. MAHONEY CO.
209 SERVI CE STREET
BELLEVILLE, IL 62226



| TEM NO. 006
CONTRACT NO. 62315
COUNTY('S) KANE
SECTI ON 53RS- 2

PROJECT( S)

ROUTE FAU 2503

DI STRICT 01

AWARDED DATE 11/ 01/ 2002
AWARDED ANMOUNT $406, 890. 08

4 UNSUCCESSFUL BI DDERS

| TEM NO. 007

CONTRACT NO. 87235

COUNTY('S) LASALLE

SECTI ON 00- 00059- 00- FP

PROJECT(S) M 5036/ 019/ 000

ROUTE FAU 6083

DI STRI CT 03

AWARDED DATE 10/ 09/ 2002

AWARDED AMOUNT  $1, 077, 169. 83
2 UNSUCCESSFUL Bl DDERS

| TEM NO. 008
CONTRACT NO. 87239
COUNTY('S) MARSHALL

SECTI ON 99- 00072- 00- RS
PROJECT(S) SR- 1370/ 106/ 000
ROUTE FAS 1370

DI STRICT 03
AWARDED DATE 10/ 09/ 2002
AWARDED AMOUNT $914, 702. 61

0 UNSUCCESSFUL BI DDERS

| TEM NO. 009

CONTRACT NO. 99172

COUNTY('S) W LLI AVSON

SECTI ON 02- 00045- 00- RS
PROJECT(S) TCSP- 021 L/ 001/ 000
ROUTE FAU 9612

DI STRICT 09
AWARDED DATE 10/ 07/2002
AWARDED AMOUNT $398, 489. 62

1 UNSUCCESSFUL BI DDER

| TEM NO. 010

CONTRACT NO. 85302
COUNTY('S) W NNEBAGO

SECTI ON 01- 00305- 00- RS
PROJECT(S) M 5291/ 009/ 000
ROUTE FAU 9876

DI STRI CT 02
AWARDED DATE 10/ 09/ 2002
AWARDED AMOUNT $842, 824. 06

2 UNSUCCESSFUL BI DDERS

| TEM NO. 011

CONTRACT NO. 84971

COUNTY('S) BUREAU

SECTI ON 06- 4BR

PROJECT(S) ACI M 0802/ 060/ 050

ROUTE FAl 80

DI STRI CT 02

AWARDED DATE 10/ 09/ 2002

AWARDED AMOUNT  $1, 580, 475. 11
2 UNSUCCESSFUL BI DDERS

| TEM NO. 012

CONTRACT NO. 62480

COUNTY('S) COOK

SECTI ON 0404. 05BF

PROJECT(S) ACBRM 1419/ 004/ 000
ROUTE FAU 1419

DI STRICT 01
AWARDED DATE 10/ 07/ 2002
AWARDED AMOUNT $235, 740. 00

5 UNSUCCESSFUL BI DDERS

PLOTE CONSTRUCTI ON | NC.
1100 BRANDT DRI VE
ELGA N, IL 60120-1693

LADD CONSTRUCTI ON CO.
510 NORTH MAI N STREET
P. O BOX 306

LADD, IL 61329-0306

ADVANCED ASPHALT CO.

308 WEST RAI LROAD AVENUE
P. 0. BOX 234

PRI NCETON, IL 61356-0234

SOUTHERN | LLINO S ASPHALT CO., |
3909 WEST ERNESTI NE DRI VE, SU TE
P.Q BOX 518

MARION, IL 62959

NC.
2

ROCK ROAD COVPANI ES, | NC.

301 W TOMLINE ROAD (53545)
P.Q BOX 1779

JANESVI LLE, W  53547-1779

LADD CONSTRUCTI ON CO.
510 NORTH MAI N STREET
P. O BOX 306

LADD, IL 61329-0306

I NDI ANA STEEL & ENG NEERI NG CORP.
957 "J" STREET

P.Q BOX 668

BEDFORD, IN 47241



| TEM NO. 013
CONTRACT NO. 62459
COUNTY('S) COOK
SECTI ON 2002- 051BR

PROJECT( S)

ROUTE FAI 190

DI STRICT 01

AWARDED DATE 10/ 09/ 2002
AWARDED ANMOUNT $463, 334. 00

2 UNSUCCESSFUL BI DDERS

| TEM NO. 014

CONTRACT NO. 62441

COUNTY('S) COOK

SECTI ON 2002- 062F

PROJECT(S) ACI M 0577/ 264/ 344

ROUTE FAl 57

DI STRI CT 01

AWARDED DATE 10/ 11/ 2002

AWARDED AMOUNT  $1, 875, 461. 00
1 UNSUCCESSFUL Bl DDER

| TEM NO. 016
CONTRACT NO. 99162

COUNTY('S) JACKSON

SECTI ON 80- 00085- 00- BR
PROJECT(S) BRGCS- 0077/ 022/ 000
ROUTE CH 17

DI STRICT 09
AWARDED DATE 10/ 07/2002
AWARDED AMOUNT $139, 364. 00

2 UNSUCCESSFUL BI DDERS

I TEM NO. 017

CONTRACT NO. 60433

COUNTY('S) KANE

SECTI ON 53BR- 2

PROJECT(S) ACBRM 2503/ 012/ 000

ROUTE FAU 2503

DI STRI CT 01

AWARDED DATE 10/ 22/ 2002

AWARDED AMOUNT  $1, 544, 391. 03
3 UNSUCCESSFUL BI DDERS

| TEM NO. 018
CONTRACT NO. 62432
COUNTY('S) KANE
SECTI ON 61HB-1 -4

PROJECT( S)

ROUTE FAP 573

DI STRICT 01

AWARDED DATE 10/ 09/ 2002
AWARDED ANMOUNT $122, 026. 00

3 UNSUCCESSFUL BI DDERS

| TEM NO. 019
CONTRACT NO. 62068
COUNTY(S) KANE

SECTI ON 8R- HB- 6- BR

PROJECT( S)

ROUTE FAP 345

DI STRICT 01

AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $101, 950. 00

4 UNSUCCESSFUL BI DDERS

| TEM NO. 020
CONTRACT NO. 88344

COUNTY(S) KNOX

SECTI ON ( 125B) BR

PROJECT(S) ACBRS- 1190/ 102/ 000
ROUTE FAS 1190

DI STRICT 04
AWARDED DATE 10/ 09/ 2002
AWARDED AMOUNT $788, 716. 76

4 UNSUCCESSFUL BI DDERS

KOVI LI C CONSTRUCTI ON COVPANY, | NC.
3721 N. CARNATI ON ST.

P.Q BOX 939

FRANKLI N PARK, IL 60131-0939

I NDUSTRI AL STEEL CONSTRUCTI ON, | NC.
6120 RIVER RD.
HODGKINS, |L 60525

PERRY COUNTY CONSTRUCTI ON COVPANY
3170 HERRI N ROAD

CARTERVI LLE, IL 62918

P. 0. BOX 396

HERRIN, 1L 62948

JAMES CAPE & SONS COVPANY
2155 STONI NGTON AVE., SU TE 218
HOFFMAN ESTATES, L 60195

EDWARD KRAEMER & SONS, | NC.
ONE PLAI NVI EW ROAD

P.Q BOX 220

PLAIN, W 53577-0220

ALBI N CARLSON & CO.
3000 LAKE STREET
MELROSE PARK, IL 60160-2983

GUNTHER CONSTRUCTI ON CO.
600 E. MAIN ST. (61401)
P. Q. BOX 1488

GALESBURG |IL 61402-1488



| TEM NO. 021

CONTRACT NO. 60479

COUNTY(S) LAKE

SECTI ON 113B- 2BR

PROJECT(S) ACBHM 2800/ 001/ 000
ROUTE FAU 2800

DI STRICT 01
AWARDED DATE 10/ 07/2002
AWARDED AMOUNT $909, 977. 05

3 UNSUCCESSFUL BI DDERS

| TEM NO. 022

CONTRACT NO. 62361

COUNTY('S) LAKE

SECTI ON 2002- 003I

PROJECT( S)

ROUTE FAP 303 & SBI 176

DI STRI CT 01

AWARDED DATE 10/ 07/ 2002

AWARDED ANOUNT $278, 947. 62
3 UNSUCCESSFUL Bl DDERS

| TEM NO. 023
CONTRACT NO. 62067
COUNTY(S) LAKE
SECTI ON 24B- 1- BR

PROJECT( S)

ROUTE FAP 305

DI STRICT 01

AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $149, 193. 00

4 UNSUCCESSFUL BI DDERS

| TEM NO. 024

CONTRACT NO. 60788

COUNTY('S) LAKE

SECTI ON 98HB- R

PROJECT( S)

ROUTE FAP 352

DI STRI CT 01

AWARDED DATE 10/ 22/ 2002

AWARDED AMOUNT  $2, 388, 629. 75
5 UNSUCCESSFUL Bl DDERS

| TEM NO. 025

CONTRACT NO. 76613
COUNTY('S) MADI SON
SECTI ON 60- 2HB- | - HDF- 2

PROJECT( S)

ROUTE FAI 270

DI STRICT 08

AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $95, 395. 80

7 UNSUCCESSFUL BI DDERS

| TEM NO. 026

CONTRACT NO. 64575

COUNTY(S) ROCK | SLAND

SECTI ON (81- 1HVB&81- 1HVB- 1) M

PROJECT(S) ACI M 0741/090/ 001

ROQUTE FAlI 74

DI STRI CT 02

AWARDED DATE 10/ 09/ 2002

AWARDED AMOUNT  $3, 853, 314. 09
1 UNSUCCESSFUL BI DDER

| TEM NO. 027

CONTRACT NO. 60766

COUNTY(S) WLL

SECTI ON 99- 2HB- 1B

PROJECT(S) ACBRI - 0556/ 209/ 246
ROUTE FAl 55

DI STRICT 01
AWARDED DATE 10/ 09/ 2002
AWARDED AMOUNT $744, 140. 93

3 UNSUCCESSFUL BI DDERS

AREATHA CONSTRUCTI ON CO., | NC.
240 EAST LAKE STREET SU TE 109
ADDI SON, IL 60101

BELVI DERE CONSTRUCTI ON CO.
440 SCOTTS ARWY TRAI L

P. O BOX 470

BELVI DERE, IL 61008-0470

THCS. M MADDEN CO
24 W600 ST. CHARLES ROAD
CAROL STREAM | L 60188

KENNY CONSTRUCTI ON COVPANY
250 NORTHGATE PARKWAY

P. O BOX 909F

WHEELING IL 60090

THI EMS CONSTRUCTI ON COVPANY, | NC.
5324 OLD ALTON- EDWARDSVI LLE ROAD
P.Q BOX 386

EDWARDSVI LLE, IL 62025-1801

ClVIL CONSTRUCTCRS, INC. OF ILLINO S
2283 HWY. 20 EAST

P. O BOX 750

FREEPORT, IL 61032-0750

D. CONSTRUCTI ON, | NC.
1488 SO. BROADWAY
COAL ATY, IL 60416



| TEM NO. 028

CONTRACT NO. 83648
COUNTY('S) COOK

SECTI ON 00- 00037- 00- TL
PROJECT(S) M 8003/ 029/ 000
ROUTE VAR OUS

DI STRICT 01
AWARDED DATE 10/ 07/2002
AWARDED AMOUNT $908, 348. 30

2 UNSUCCESSFUL BI DDERS

| TEM NO. 029

CONTRACT NO. 62076

COUNTY('S) LAKE

SECTI ON 2000- 118TS

PROJECT(S) ACCMF- 0344/ 027/ 000
ROUTE FAP 344

DI STRICT 01
AWARDED DATE 10/ 07/ 2002
AWARDED AMOUNT $63, 883. 65

4 UNSUCCESSFUL BI DDERS

I TEM NO. 030
CONTRACT NO. 62383

COUNTY(S) LAKE

SECTI ON 2002- 012TS

PROJECT(S) ACCMF- 0330/ 035/ 000
ROUTE FAP 330

DI STRICT 01
AWARDED DATE 10/ 07/2002
AWARDED AMOUNT $82, 436. 90

5 UNSUCCESSFUL BI DDERS

| TEM NO. 031

CONTRACT NO. 97202
COUNTY('S) MADI SON

SECTI ON 01- 00081- 01- LS
PROJECT(S) TE- 00D8/ 075/ 000
ROUTE MAI N STREET

DI STRICT 08
AWARDED DATE  11/01/2002
AWARDED AMOUNT $740, 570. 46

1 UNSUCCESSFUL BI DDER

| TEM NO. 032

CONTRACT NO. 70249
COUNTY('S) CHAMPAI GN

SECTI ON D5 PATCHI NG 2003- 1

PROJECT( S)

ROUTE FAP 808

DI STRICT 05

AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $121, 738. 00

3 UNSUCCESSFUL BI DDERS

| TEM NO. 033
CONTRACT NO. 62428
COUNTY('S) COOK
SECTI ON 0304. 1BP

PROJECT( S)

ROUTE FAl 94

DI STRICT 01

AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $67, 000. 00

3 UNSUCCESSFUL BI DDERS

| TEM NO. 034
CONTRACT NO. 62461
COUNTY('S) COOK
SECTI ON 2002- 0501

PROJECT( S)

ROUTE FAU 3578

DI STRICT 01

AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $53, 739. 40

2 UNSUCCESSFUL BI DDERS

ALDRI DGE ELECTRIC, | NC.
28572 NORTH BRADLEY ROAD
LI BERTYVILLE, IL 60048

HOMVE TOWNE ELECTRIC, | NC
35220 RT. 83

P. 0. BOX 863

LAKE VILLA, 1L 60046

HOVE TOME ELECTRIC, | NC
35220 RT. 83

P.Q BOX 863

LAKE VILLA, IL 60046

C. D. PETERS CONSTRUCTI ON CO.
955 W PONTOON ROAD

P.Q BOX 1737

GRANITE CITY, IL 62040-0806

G M SIPES CONSTRUCTION, | NC
503 E. ADAMS STREET

P.Q BOX 109

RUSHVI LLE, IL 62681

EAGLE PAI NTI NG AND MAI NTENANCE CO.

1865 BERNI CE ROAD
LANSING |IL 60438

GALLAGHER ASPHALT CORPORATI ON
18100 SQUTH | NDI ANA AVENUE
THORNTON, IL 60476



| TEM NO. 035 G M SIPES CONSTRUCTI ON, | NC.
CONTRACT NO. 66293 503 E. ADAMS STREET
COUNTY(S) FORD P.O BOX 109
SECTI ON (31X) | RUSHVI LLE, IL 62681
PROJECT( S)
ROUTE FAS 1522
DI STRICT 03
AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $88, 513. 12
3 UNSUCCESSFUL BI DDERS

| TEM NO. 036 GUNTHER CONSTRUCTI ON CO,
CONTRACT NO. 64829 600 E. MAIN ST. (61401)
COUNTY(S) HENRY P.O BOX 1488
SECTI ON D2 PATCH NG 2003- 2 GALESBURG, IL 61402-1488
PROJECT( S)
ROUTE FAP 636
DI STRICT 02
AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $163, 049. 84

3 UNSUCCESSFUL BI DDERS

| TEM NO. 037 BEHM PAVEMENT MAI NTENANCE, | NC.
CONTRACT NO. 64836 3010 RT. 176
COUNTY(S) OGLE CRYSTAL LAKE, IL 60014
SECTI ON D2 CS2003- 1
PROJECT( S)
ROUTE FAP 316
DI STRICT 02
AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $21, 156. 32
3 UNSUCCESSFUL BI DDERS

| TEM NO. 038 G M SIPES CONSTRUCTI ON, | NC.
CONTRACT NO. 64840 503 E. ADAMS STREET
COUNTY(S) ROCK | SLAND P.O BOX 109
SECTI ON D2 PATCHI NG 2003- 4 RUSHVI LLE, IL 62681
PROJECT( S)
ROUTE VARl OUS
DI STRICT 02
AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $471, 330. 96
3 UNSUCCESSFUL BI DDERS

| TEM NO. 041 LAYNE CHRI STENSEN COVPANY
CONTRACT NO. 76612 2399 CASSENS DRI VE
COUNTY('S) MADI SON ST. CLAIR FENTON, MO 63026
SECTI ON DI STRICT 8 DEEP WELLS 2003- 1
PROJECT( S)
ROUTE VAR QUS
DI STRICT 08
AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $134, 885. 00
0 UNSUCCESSFUL Bl DDERS

| TEM NO. 042 FI SCHER EXCAVATI NG, | NC.
CONTRACT NO. 85304 1567 HEI NE RD.
COUNTY(S) STEPHENSON FREEPORT, 1L 61032
SECTI ON 00- 00133-01- BT
PROJECT(S) TE-00D2/ 109/ 000
ROUTE JANE ADAMS TRAI L
DI STRI CT 02
AWARDED DATE 10/ 22/ 2002
AWARDED AMOUNT $421, 295. 21
2 UNSUCCESSFUL BI DDERS

| TEM NO. 043 MOG NTY BRGCS., | NC.
CONTRACT NO. 62470 3744 RFD CUBA ROAD
COUNTY(S) VARI OUS LONG GROVE, IL 60047-7958
SECTI ON 2002- 031LS
PROJECT( S)
ROUTE VAR OUS
DI STRICT 01
AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $192, 050. 00

1 UNSUCCESSFUL Bl DDER



| TEM NO. 044 THE KI LI AN CORPORATI ON
CONTRACT NO. 76617 608 S. | NDEPENDENCE
COUNTY(S) ST. CLAIR  MONRCE RANDOL PH P.O BOX A
SECTI ON DI ST 8 SEAL COAT 2003- 1 MASCOUTAH, | L 62258- 0187
PROJECT( S)
ROUTE VAR OUS
DI STRICT 08
AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $53, 797. 00

1 UNSUCCESSFUL Bl DDER

| TEM NO. 045 VESTERN REMAC, | NC.
CONTRACT NO. 44795 1740 | NTERNATI ONALE PARKWAY
COUNTY(S) VARI OUS WOODRI DGE, IL 60517
SECTI ON OVD SI N STR REPL 2003- 6
PROJECT( S)
ROUTE VAR OUS
DI STRICT TR
AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $237, 197. 70
3 UNSUCCESSFUL BI DDERS

| TEM NO. 046 CENTRAL BLACKTCP CO., |NC.
CONTRACT NO. 60344 6160 SOUTH EAST AVENUE
COUNTY('S) COoK P.O. BOX 2080
SECTI ON 54- 7RS LAGRANGE, IL 60525-8180
PROJECT( S)
ROUTE FAP 307
DI STRICT 01
AWARDED DATE 10/ 17/ 2002
AWARDED ANMOUNT $898, 222. 21

4 UNSUCCESSFUL BI DDERS

| TEM NO. 047 E. T. SIMONDS CONSTRUCTI ON COVPANY
CONTRACT NO. 98768 1500 NO. QAKLAND (62901)

COUNTY(S) PERRY P.Q BOX 2107

SECTI ON D9 SMART FY2003-8 CARBONDALE, L 62902-2107
PROJIECT(S) ACF-000S/ 375/ 000

ROUTE FAP 861 & FAP 686

DI STRICT 09
AWARDED DATE 10/ 09/ 2002
AWARDED AMOUNT $857, 242. 65
0 UNSUCCESSFUL BI DDERS
I TEM NO. 048 P. T. FERRO CONSTRUCTI ON CO.
CONTRACT NO. 62490 700 S. ROWELL AVE. (60433)
COUNTY(S) WLL P.Q BOX 156
SECTI ON (EX, JX&1-D-1) 1 JOLIET, IL 60434-0156

PROJECT(S) ACF-0392/ 004/ 000

ROUTE FAP 392

DI STRI CT 01

AWARDED DATE 10/ 09/ 2002

AWARDED AMOUNT  $1, 653, 324. 48
0 UNSUCCESSFUL BI DDERS

| TEM NO. 049 GALLAGHER ASPHALT CORPORATI ON
CONTRACT NO. 83652 18100 SQUTH | NDI ANA AVENUE
COUNTY(S) WLL THORNTON, IL 60476

SECTI ON 00- 00016- 00- FP

PROQJECT(S) M 8003/ 112/000

ROUTE FAU 0389

DI STRI CT 01

AWARDED DATE  10/07/2002

AWARDED AMOUNT $872, 500. 00
3 UNSUCCESSFUL BI DDERS

| TEM NO. 050 JAMVES CAPE & SONS COVPANY
CONTRACT NO. 60464 2155 STONI NGTON AVE., SUI TE 218
COUNTY(S) COX HOFFMAN ESTATES, IL 60195
SECTI ON 3077BR
PROIECT(S) ACBRM 2937/ 004/ 000
RQUTE FAU 2937
DI STRICT 01
AWARDED DATE 11/ 26/2002
AWARDED AMOUNT  $1, 188, 456. 61

8 UNSUCCESSFUL BI DDERS



| TEM NO. 051 ALLI ANCE CONTRACTORS, | NC.
CONTRACT NO. 60460 1166 LAKE AVENUE
COUNTY(S) COOK WOODSTOCK, IL 60098
SECTI ON 31BR
PROJECT( S)
ROUTE FAP 341
DI STRICT 01
AWARDED DATE 10/ 22/ 2002
AWARDED ANMOUNT $427, 706. 67
5 UNSUCCESSFUL BI DDERS

I TEM NO. 052 W L. MLLER COVPANY
CONTRACT NO. 93304 750 E. COUNTY RD. 1220
COUNTY(S) HANCOCK HAM LTON, IL 62341
SECTI ON 90- 00074- 00- DR

PROJIECT(S) SR-0434/105/000

RQUTE FAS 434

DI STRI CT 06
AWARDED DATE 10/ 22/2002
AWARDED AMOUNT $394, 657. 78
4 UNSUCCESSFUL BI DDERS
| TEM NO. 053 E. T. SIMONDS CONSTRUCTI ON COVPANY
CONTRACT NO. 98593 1500 NO. QAKLAND (62901)
COUNTY(S) JOHNSON P.Q BOX 2107
SECTI ON 111VB-2 CARBONDALE, L 62902-2107

PROJECT(S) ACBRF- 0885/ 029/ 000

ROUTE FAP 885

DI STRI CT 09

AWARDED DATE 10/ 22/ 2002

AWARDED AMOUNT  $1, 252, 700. 00
1 UNSUCCESSFUL BI DDER

| TEM NO. 054 JAMES CAPE & SONS COVPANY
CONTRACT NO. 62031 2155 STONI NGTON AVE., SU TE 218
COUNTY(S) KANE HOFFMAN ESTATES, L 60195

SECTION 107B-1-R-1

PROIECT(S) ACBHF- 0326/ 047/ 000

ROUTE FAP 326

DI STRICT 01

AWARDED DATE  10/17/2002

AWARDED AMOUNT $961, 923. 50
7 UNSUCCESSFUL BI DDERS

I TEM NO. 055 D. CONSTRUCTI ON, | NC.
CONTRACT NO. 62000 1488 SO. BROADWAY
COUNTY('S) KANE COAL CITY, IL 60416
SECTI ON 16-B-R-1
PROJECT( S)
ROUTE FAP 360
DI STRICT 01
AWARDED DATE 11/ 01/ 2002
AWARDED ANMOUNT $999, 561. 85

4 UNSUCCESSFUL Bl DDERS

| TEM NO. 056 BELVI DERE CONSTRUCTI ON CO.
CONTRACT NO. 62078 440 SCOTTS ARMY TRAI L
COUNTY(S) LAKE P. O BOX 470
SECTI ON CY-B BELVI DERE, |IL 61008-0470
PROJECT(S) ACBRM 2706/ 096/ 000
ROUTE FAU 2706
DI STRI CT 01
AWARDED DATE 10/ 09/ 2002
AWARDED AMOUNT  $1, 861, 781. 32

5 UNSUCCESSFUL BI DDERS

| TEM NO. 057 RI VER BEND CONTRACTORS, | NC
CONTRACT NO. 76548 7014 STATE HWY. 111
COUNTY(S) MADI SON P.Q BOX 460

SECTI ON 60- 13HB- 2 SOUTH ROXANA, L 62087

PROIECT(S) ACNHF- 0310/ 076/ 000

RQUTE FAP 310

DI STRICT 08

AWARDED DATE 10/ 17/2002

AWARDED AMOUNT  $1, 934, 147. 36
6 UNSUCCESSFUL BI DDERS



I TEM NO. 058 RI VER BEND CONTRACTORS, | NC.

CONTRACT NO. 76119 7014 STATE HWY. 111
COUNTY(S) MADI SON P. O BOX 460
SECTI ON 67-1BR, 67- 2BR SOQUTH ROXANA, |L 62087

PROIECT(S) ACBRS-0772/101/000

RQUTE FAS 772

DI STRICT 08

AWARDED DATE 10/ 07/2002

AWARDED AMOUNT  $1, 154, 279. 34
7 UNSUCCESSFUL BI DDERS

I TEM NO. 059 SPARKS & W EWEL CONSTRUCTI ON COVPANY
CONTRACT NO. 93331 6200 BROADWAY (62301)

COUNTY(S) SANGAMON P. Q. BOX 3247

SECTI ON 96- 00086- 01- BR QUINCY, IL 62305-3247

PROJIECT(S) BRS- 0630/ 108/ 000

RQUTE FAS 630

DI STRI CT 06

AWARDED DATE  10/09/2002

AWARDED AMOUNT  $2, 726, 831. 66
3 UNSUCCESSFUL BI DDERS

| TEM NO. 062 CHARLES E. MAHONEY CO.
CONTRACT NO. 76457 209 SERVI CE STREET
COUNTY('S) JERSEY BELLEVILLE, IL 62226
SECTI ON 571 - TS
PROJECT( S)
ROUTE FAP 325
DI STRICT 08
AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $201, 142. 08

0 UNSUCCESSFUL BI DDERS
| TEM NO. 063 YAWNI TZ & ASSCC.
CONTRACT NO. 93335 22782 N. THI RD STREET
COUNTY('S) SCOTT FIELDON, IL 62031

SECTI ON 02- 00047-00- BR

PROJIECT(S) BR-0OS-0171/032/ 000

RQUTE CH 14

DI STRI CT 06

AWARDED DATE 10/ 07/2002

AWARDED AMOUNT $183, 574. 00
5 UNSUCCESSFUL BI DDERS

| TEM NO. 064 HAWK ENTERPRI SES, | NC. OF | NDI ANA
CONTRACT NO. 83633 1850 E. NORTH STREET
COUNTY(S) COX CROMN PO NT, I N 46307
SECTI ON 01-00027-00-LT
PRQIECT(S) M 8003/ 053/ 000
RQUTE FAU 3573
DI STRICT 01
AWARDED DATE  10/07/2002
AWARDED AMOUNT $177,577. 90
1 UNSUCCESSFUL BI DDER

| TEM NO. 065 HAVWK ENTERPRI SES, |NC. OF | NDI ANA
CONTRACT NO. 62096 1850 E. NORTH STREET
COUNTY('S) COoK CROWN PO NT, IN 46307
SECTI ON 3140A- TS
PROJECT( S)
ROUTE FAU 2831
DI STRICT 01
AWARDED DATE 11/ 04/ 2002
AWARDED ANMOUNT $104, 946. 80
0 UNSUCCESSFUL BI DDERS

| TEM NO. 066 MEADE ELECTRI C COVPANY, | NC.
CONTRACT NO. 62431 9550 W 55TH STREET SUITE A
COUNTY(S) VARI OUS MOOOOK, |L 60525
SECTI ON 2002- 044l
PROJECT( S)
ROUTE VAR OUS
DI STRICT 01
AWARDED DATE 10/ 17/ 2002
AWARDED ANOUNT  $18, 150, 814. 60
1 UNSUCCESSFUL Bl DDER



| TEM NO. 067

CONTRACT NO. 98766

COUNTY('S) FRANKLI N

SECTI ON D-9 SMART FY2003-7

PROJECT('S) ACF- 0845/ 007/ 000

ROUTE FAP 845

DI STRICT 09

AWARDED DATE 10/ 07/ 2002

AWARDED ANOUNT
1 UNSUCCESSFUL Bl DDER

| TEM NO. 068

CONTRACT NO. 83390

COUNTY('S) COOK LAKE

SECTI ON 93- 00050- 00- BT

PROJECT(S) TE- 00D1/ 332/ 000

ROUTE BI KETRAI L

DI STRICT 01

AWARDED DATE 10/ 17/ 2002

AWARDED ANOUNT
5 UNSUCCESSFUL Bl DDERS

| TEM NO. 069

CONTRACT NO. 62471

COUNTY('S) VARI OUS

SECTI ON 2002- 032LS

PROJECT( S)

ROUTE VARl OUS

DI STRICT 01

AWARDED DATE 10/ 07/ 2002

AWARDED AMOUNT
2 UNSUCCESSFUL BI DDERS

| TEM NO. 070

CONTRACT NO. 64562

COUNTY('S) W NNEBAGO

SECTI ON 34T

PROJECT(S) ACF- 0742/ 121/ 000

ROUTE FAP 742

DI STRI CT 02

AWARDED DATE 10/ 07/ 2002

AWARDED ANOUNT
3 UNSUCCESSFUL BI DDERS

I TEM NO. 071

CONTRACT NO. 66290

COUNTY('S) WOODFORD

SECTI ON (102-1)1-2

PROJECT( S)

ROUTE FAI 39

DI STRICT 03

AWARDED DATE 10/ 07/ 2002

AWARDED ANMOUNT
5 UNSUCCESSFUL Bl DDERS

| TEM NO. 072
CONTRACT NO. 60170
COUNTY(S) LAKE
SECTI ON 3N-2

PROJECT(S) ACHS- 0866/ 003/ 000

ROUTE FAP 866
DI STRICT 01
AWARDED DATE  11/01/2002

AWARDED AMOUNT  $4, 950, 208. 05

7 UNSUCCESSFUL BI DDERS

| TEM NO. 074
CONTRACT NO. 72347
COUNTY('S) SANGANON

SECTI ON G( R, RS- 14, X)
PROJECT( S)

ROUTE FAP 664 & FAU 7997
DI STRICT 06

AWARDED DATE 10/ 29/ 2002

AWARDED AMOUNT  $4, 929, 744. 02

2 UNSUCCESSFUL BI DDERS

$391, 264. 94

$764, 313. 00

$169, 968. 00

$494, 988. 65

$89, 959. 60

SOUTHERN | LLI NO'S ASPHALT CO , |
3909 WEST ERNESTI NE DRI VE, SU TE

P.Q BOX 518
MARION, IL 62959

THELEN SAND & GRAVEL, | NC.
28955 WEST ROUTE 173
ANTIOCH, IL 60002

TREE AND LAND, | NC
2430 N. 41ST ROAD
P. 0. BOX 360

SHERI DAN, |IL 60551

NC.
2

ROCKFORD BLACKTCOP CONSTRUCTI ON CO.

5290 NI MIZ ROAD (61111)
P. O BOX 2071
LOVES PARK, IL 61130-2071

AEH CONSTRUCTI ON, | NC.
1920 LACON DR
GALESBURG, L 61401

THELEN SAND & GRAVEL, | NC.
28955 WEST RQUTE 173
ANTICCH, IL 60002

TRUMAN L. FLATT & SONS CO.,
2300 NORTH 16TH STREET
SPRINGFI ELD, 1L 62702

I NC.



| TEM NO. 075

CONTRACT NO. 64573

COUNTY('S) W NNEBAGO

SECTI ON (17R- 1) TS&M

PROJECT(S) ACHS- 0301/ 022/ 000

ROUTE FAP 301

DI STRICT 02

AWARDED DATE 10/ 07/ 2002

AWARDED ANMOUNT  $1, 169, 789. 60
2 UNSUCCESSFUL Bl DDERS

| TEM NO. 076

CONTRACT NO. 60864

COUNTY('S) COOK

SECTI ON 1212. 1-Z-BR- 1

PROJECT(S) ACBHM 3578/ 005/ 000

ROUTE FAU 3578

DI STRI CT 01

AWARDED DATE 11/ 22/ 2002

AWARDED AMOUNT  $1, 638, 106. 00
5 UNSUCCESSFUL Bl DDERS

| TEM NO. 077

CONTRACT NO. 62035

COUNTY('S) COOK

SECTI ON 3034B

PROJECT(S) ACBRM 1587/ 002/ 000

ROUTE FAU 1587

DI STRICT 01

AWARDED DATE 10/ 29/ 2002

AWARDED AMOUNT — $2, 218, 315. 70
3 UNSUCCESSFUL BI DDERS

| TEM NO. 079

CONTRACT NO. 76545

COUNTY('S) MADI SON

SECTI ON 60- 13B

PROJECT(S) ACNHF- 0310/ 077/ 000

ROUTE FAP 310

DI STRI CT 08

AWARDED DATE 11/ 14/ 2002

AWARDED AMOUNT  $1, 951, 847. 56
4 UNSUCCESSFUL BI DDERS

| TEM NO. 080

CONTRACT NO. 90713

COUNTY('S) SHELBY

SECTI ON (114S) SBR

PROJECT(S) ACF- 0770/ 010/ 000

ROUTE FAP 770

DI STRICT 05

AWARDED DATE 10/ 09/ 2002

AWARDED AMOUNT  $4, 159, 150. 92
4 UNSUCCESSFUL Bl DDERS

| TEM NO. 082
CONTRACT NO. 66236
COUNTY('S) KENDALL
SECTI ON (12)R, TS

PROJECT( S)

ROUTE FAP 860

DI STRICT 03

AWARDED DATE 10/ 29/ 2002
AWARDED ANMOUNT $673, 094. 62

3 UNSUCCESSFUL BI DDERS

| TEM NO. 083

CONTRACT NO. 62077

COUNTY('S) LAKE

SECTI ON 2000- 119TS

PROJECT(S) ACCMF- 0346/ 010/ 000
ROUTE FAP 346

DI STRICT 01
AWARDED DATE 10/ 22/ 2002
AWARDED AMOUNT $52, 064. 00

3 UNSUCCESSFUL BI DDERS

ROCKFORD BLACKTCOP CONSTRUCTI ON CO.
5290 NI MIrZ ROAD (61111)

P.Q BOX 2071

LOVES PARK, IL 61130-2071

KENNY CONSTRUCTI ON COVPANY
250 NORTHGATE PARKWAY

P. O BOX 909F

WHEELING |L 60090

K- FI VE CONSTRUCTI ON CORPORATI ON
13769 MAIN STREET
LEMONT, IL 60439-9733

THI EMS CONSTRUCTI ON COVPANY, | NC.
5324 OLD ALTON- EDWARDSVI LLE ROAD
P.Q BOX 386

EDWARDSVI LLE, IL 62025-1801

HALVERSON CONSTRUCTION CO., I NC
620 NORTH 19TH STREET (62702)

P. Q. BOX 6039

SPRINGFI ELD, IL 62708-6039

AURORA BLACKTOP, | NC.
1065 SARD AVENUE
MONTGOMERY, |L 60538-1218

HOVE TOMNE ELECTRIC, |INC
35220 RT. 83

P.Q BOX 863

LAKE VILLA, IL 60046



| TEM NO. 086

CONTRACT NO. 66276

COUNTY('S) VARI OUS

SECTI ON D-3 BRI DGE PAI NTI NG 2003- 2

PROJECT( S)

ROUTE VAR OUS

DI STRI CT 03

AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $144, 000. 00

2 UNSUCCESSFUL BI DDERS

| TEM NO. 087
CONTRACT NO. 98730
COUNTY('S) JACKSON
SECTI ON (12-1) 1N

PROJECT( S)

ROUTE FAP 331

DI STRICT 09

AWARDED DATE 11/ 01/ 2002
AWARDED ANMOUNT $489, 023. 51

0 UNSUCCESSFUL BI DDERS

| TEM NO. 088

CONTRACT NO. 98544

COUNTY('S) W LLI AVBON

SECTI ON 12R

PROJECT(S) ACSR- 2887/ 104/ 000

ROUTE FAS 2887

DI STRICT 09

AWARDED DATE 10/ 09/ 2002

AWARDED AMOUNT — $3, 655, 195. 82
1 UNSUCCESSFUL Bl DDER

I TEM NO. 091

CONTRACT NO. 94746

COUNTY('S) VARI QUS

SECTI ON D-7 SCOUR M TI GATI ON #4 FY2002

PROJECT( S)

ROUTE VARl OUS

DI STRICT 07

AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $258, 102. 35

1 UNSUCCESSFUL BI DDER

| TEM NO. 092

CONTRACT NO. 89275

COUNTY('S) MERCER

SECTI ON 00- 00092- 00- FP

PROJECT(S) SR- 0209/ 112/ 000

ROUTE FAS 209

DI STRICT 04

AWARDED DATE 10/ 17/ 2002

AWARDED AMOUNT  $1, 681, 292. 85
3 UNSUCCESSFUL Bl DDERS

| TEM NO. 093
CONTRACT NO. 72766
COUNTY(S) CHRI STI AN
SECTI ON 5RS- 6

PROJECT( S)

ROUTE FAP 75

DI STRICT 06

AWARDED DATE 10/ 07/ 2002
AWARDED ANMOUNT $182, 549. 70

2 UNSUCCESSFUL BI DDERS

EAGLE PAI NTI NG AND NMAI NTENANCE CO.
1865 BERNI CE ROAD
LANSING, |IL 60438

E. T. SIMONDS CONSTRUCTI ON COVPANY
1500 NO. QAKLAND (62901)

P.Q BOX 2107

CARBONDALE, L 62902-2107

GECRGE E. JONES EXCAVATING L.L.C
1504 E. MAIN

P. 0. BOX 1104

MARION, IL 62959-1104

KEELEY & SONS, | NC.

#5 LO SEL VI LLAGE SHOPPI NG CENTER
pP. O BOX 837

EAST ST. LQU'S, IL 62203

MCCARTHY | MPROVEMENT COVPANY &
FCOLEY CONSTRUCTI ON COVPANY
5401 VI CTORI A AVE.

DAVENPORT, | A 52807

P. Q. BOX 1600

BETTENDCORF, | A 52722-0027

I'LLINO S VALLEY PAVI NG CO.
3151 ROBBI NS ROAD (62704)
P. 0. BOX 13490

SPRINGFI ELD, IL 62791



AUGUST 02, 2002 LETTI NG
DESCRI PTI ON CONTRACTOR
| TEM NO. 075 ALL CONCRETE CONSTRUCTI ON, | NC.
CONTRACT NO. 60914 7000 FRONTAGE ROAD
COUNTY(S) COOK BURR RIDGE, IL 60527

SECTI ON 2000- 0291

PRQIECT(S) ACBHM 2831/ 001/ 000
ROUTE FAU 2831

DI STRICT 01

REJECTED AMOUNT  $3, 338, 000. 01

SEPTEMBER 20, 2002 LETTI NG

DESCRI PTI ON CONTRACTCR

| TEM NO. 003 E. T. SIMONDS CONSTRUCTI ON COVPANY
CONTRACT NO 99171 1500 NO. QAKLAND (62901)

COUNTY(S) HARDI N P. 0. BOX 2107

SECTI ON 93-00017-01-RS CARBONDALE, 1L 62902-2107

PROJECT(S) SR-1934/108/000
ROUTE FAS 1934

DI STRICT 09

REJECTED AMOUNT $987, 947. 65

I TEM NO. 081 D. CONSTRUCTION, | NC
CONTRACT NO. 62097 1488 SO. BROADWAY
COUNTY(S) WLL COAL CITY, IL 60416

SECTI ON DB-R-1

PRQJECT(S) BHW 0313/008/ 000
ROUTE FAU 313

DI STRICT 01

REJECTED AMOUNT  $6, 887, 537. 70

| TEM NO. 089 CROSS CONSTRUCTI ON, | NC,
CONTRACT NO. 90944 3615 N. COUNTRYVI EW RD.
COUNTY(S) CHAMPAIGN  COLES URBANA, |L 61802

SECTI ON D5 SCOUR M Tl GATI ON 2002- 1

PROJECT( S)

ROUTE VAR OUS

DI STRICT 05

REJECTED AMOUNT $189, 035. 00

NOVEMBER 08, 2002 LETTI NG

DESCRI PTI ON CONTRACTOR

| TEM NO. 047 I NFRASTRUCTURE CONSTRUCTI ON
CONTRACT NO. 83662 SERVICES, L.L.C

COUNTY(S) COK 777 S. ROHLW NG RCAD

SECTI ON 94- P4075-01- BT ADDI SON, IL 60101

PRQIECT(S) ACCMMV 8003/ 002/ 000
RQUTE BI KE PATH

DI STRICT 01

REJECTED AMOUNT $369, 036. 15

| TEM NO. 048 BENI ACH CONSTRUCTI ON CO., | NC.
CONTRACT NO. 62504 409 M SSOURI ST.

COUNTY('S) KANE P.O BOX 194

SECTI ON 2002- 090! H NDSBORO, IL 61930

PROJECT( S)

ROUTE FAP 326

DI STRICT 01

REJECTED AMOUNT $57, 727. 00



I TEM NO. 057 TRI CO PAVI NG, | NC.

CONTRACT NO 66255 19435 N. 1500 E. RD
COUNTY('S) LI VI NGSTON P. 0. BOX 317

SECTI ON (103, 104, 105) RS-3 PONTI AC, IL 61764-0317
PRQJIECT(S) ACF-0068/091/ 000

ROUTE FAP 68

DI STRI CT 03

REJECTED AMOUNT  $1, 711, 089. 52

| TEM NO. 068 LORI G CONSTRUCTI ON COVPANY
CONTRACT NO 60419 250 EAST TOUHY AVE.
COUNTY(S) COX DES PLAINES, IL 60018

SECTI ON 7B- BR

PRQIECT(S) ACBHF-0311/025/000
RQUTE FAP 311

DI STRICT 01

REJECTED AMOUNT  $2, 751, 149. 53

I TEM NO. 091 E. T. SIMONDS CONSTRUCTI ON COVPANY
CONTRACT NO 98421 1500 NO. QAKLAND (62901)

COUNTY(S) JACKSON P. 0. BOX 2107

SECTION 9R-1 CARBONDALE, 1L 62902-2107

PRQIECT(S) ACNHF- 0332/ 061/ 000
RQUTE FAP 332

DI STRICT 09

REJECTED AMOUNT  $3, 033, 729. 79

| TEM NO. 102 D. CONSTRUCTI ON, | NC.
CONTRACT NO. 66301 1488 SO. BROADWAY
COUNTY('S) GRUNDY COAL CITY, IL 60416
SECTI ON D-3 ANNUAL PATCHI NG 2003- 4

PROJECT( S)

ROUTE VAR QUS

DI STRICT 03

REJECTED ANMOUNT $272, 159. 00

| TEM NO. 108 CENTRAL | LLI NO'S CONTRACTI NG CORPORATI ON
CONTRACT NO. 66298 314 RACCUGLI A DRI VE

COUNTY(S) VARI OUS P.O BOX 1107

SECTI ON D-3 ANNUAL PATCHI NG 2003- 1 LASALLE, IL 61301-3107

PROJECT( S)

ROUTE VAR OUS

DI STRI CT 03

REJECTED AMOUNT $145, 746. 70

0



lllinois Department
of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, lllinois 62764

Part I. Work Under Contract

Affidavit of

Availability

For the Letting of

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will not be issued
unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon
the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

1

2

3

4

Awards Pending

County and Section Number

Contract With

Estimated Completion Date

Total Contract Price

Accumulated
Totals

Uncompleted Dollar Value if Firm is
the Prime Contractor

Uncompleted Dollar Value if Firm is
the Subcontractor

Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

Total Value of All Work

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your
company. If no work is contracted, show NONE.

Accumulated
Totals

Earthwork

Portland Cement Concrete Paving

Bituminous Plant Mix

Bituminous Aggregate Mixture

Miscellaneous Bituminous Paving

Clean & Seal Cracks/Joints

Aggregate Bases & Surfaces

Highway, R.R. and Waterway Structures

Drainage

Electrical

Cover and Seal Coats

Miscellaneous Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Fabrication

Building Construction

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “lllinois Procurement Code". Failure to comply will result in

non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

1L494-0393

BC 57 (Rev. 12/99)




Part Ill. Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount
Uncompleted

Total Uncompleted $0.00 $0.00 $0.00 $0.00 $0.00

I, being duly worn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or
rejected and ALL estimated completion dates.

Subscribed and sworn to before me
this day of Type or Print Name

Officer or Director Title

Signed

Notary Public
My commission expires
Company

(Notary Seal)
Address




O Request for Proposal Forms
llinois Department and Plans & Request for

of Transporta_tlon Authorization to Bid
Bureau of Design & Environment

2300 South Dirksen Parkway / Room 323 TYPE OR USE BLACK INK
Springfield, lllinois 62764

The undersigned requests plans and/or proposal forms for the following items advertised for the letting of

Check No. for $ , payable to "State Treasurer of lllinois", is enclosed as payment for the requested items.

Part A: | hereby request [_] Plans & Proposals @ $15 a set [_] Proposals Only @ $5 each or [_] Plans Only @ $10 a set
for each of the following items. (Do not complete "No. Of Sets" unless multiple sets are requested.)

Requested For IDOT Use Requested For IDOT Use Requested For IDOT Use
No. of Item Proposal Plans No. of ltem Proposal Plans No. Of Item Proposal Plans
Sets No. Issued Issued Sets No. Issued Issued Sets No. Issued Issued

Part B: | plan to bid as a prime contractor and hereby request
Authorization to Bid the following items listed in Part A:

Upon receipt of the required original Affidavit of Availability, IDOT will review the request and issue an "Authorization to Bid" only on the items
listed in Part B.

Requestor Remarks:

For IDOT Use Only TO EXPEDITE THIS REQUEST, FOLLOW INSTRUCTIONS ON REVERSE SIDE.
E-Mail:
Contractor Number
Requestor Phone No.: Requestor Fax No.:
Company:
Walk-In
Hold for Street Address:(**)
Pickup For United Parcel Delivery
Filled City State Zip Code
Post Office Box No.:(**)
Box No. For First Class Delivery
City State Zip Code
A
L By:
8 Signature Dept. Of Human Rights No.(*)
o (*) To be obtained from Department of Human Rights, Compliance Division Copies to:
Public Contracts Unit, 100 W. Randolph, Suite 10-100, Chicago, Illinois 60601 |:| Construction |:| Plans & PI’ODOS&|
(**) Complete street address and post office box are required.
On joint venture request use address of joint venture. I:‘ Department I:‘ Customer

IL 494-0402 BDE 124 (Rev. 5/2000)



Instructions

Requests for Authorization to Bid must be accompanied by an original Form BC-57, Affidavit of Availability.

Authorization to Bid will not be issued after the time and date specified in paragraph 1 (a) and 1 (b) of the Transportation Bulletin.

How to Expedite this Request
1. Using Black Ink complete the request form listing all items in numerical order.
2. Telefax the completed request form to 217/785-1141.
3. Do Not make any changes on the request form after it has been faxed. Additional items will require a supplemental request.
4. Mail hard copy of the request form to IDOT. The mailed request should include a check to pay for the requested items. If

requesting Authorization to Bid, the requestor should also include the required Affidavit of Availability with an original
signature.

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all Certifications
and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to submit a bid after written
Authorization to Bid has been issued by IDOT's Central Bureau of Construction.

HOW MANY PROPOSALS SHOULD PROSPECTIVE BIDDERS REQUEST?: Prospective bidders should, prior to submitting their
initial request for plans and proposals, determine their needs and request the total number of plans and proposals needed for each item
requested. There will be a nonrefundable charge of $15 for each set of plans and specifications issued.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT's
Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a "Request for Proposal
Forms and Plans" he/she must indicate at that time which items are being requested For Bidding purposes. Only those items
requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a Proposal Denial and/or
Authorization Form, approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding. If
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a reasonable time of complete and
correct original document submittal should contact the department as to status. This is critical in the week before the letting. These
documents must be received by three days before the letting date. Firms unsure as to authorization status should call the
Prequalification Section of the Bureau of Construction at the number listed at the end of these instructions.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids are submitted.
That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract
special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss when
bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper location prior to
the time specified for the receipt of bids. Any bid received at the place of letting after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of plans and proposals 217/782-7806
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